

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors

CONTRACT NO.: H-15-249R

DATE OPENED: 1/27/2015

FOB: Barling, Little Rock, Camden & Paragould

PAGE: 1 of 7

DELIVERY: Within 180 days after award

VENDOR:		Williams Tractor 2501 N. Shiloh Dr. Fayetteville, AR 72702 Tim Bailey 479-442-8284					
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8	23,996.00	191,968.00	Case	75C Farmall	180 Days ARO	8/1/2015
2.	1	28,366.00	28,366.00	Case	75C Farmall	180 Days ARO	8/1/2015
3.	6	35,194.00	211,164.00	Case	100C Farmall	180 Days ARO	8/1/2015
4.	1	37,637.00	37,637.00	Case	100C Farmall	180 Days ARO	8/1/2015
5.	3	37,687.00	113,061.00	Case	100C Farmall	180 Days ARO	8/1/2015
6.	1	43,196.00	43,196.00	Tractor: Case	75C Farmall	180 Days ARO	8/1/2015
				Mower: Alamo	Switch Blade		
7.	1	112,188.00	112,188.00	Tractor: New Holland	T6.155	180 Days ARO	8/1/2015
				Mower: Diamond	DBM-C-P		
TOTAL:			737,580.00				
RECOMMENDED AWARD:			333,395.00				

CARD: 00-21 & 01-35

TENTATIVE AWARD BY: Purchasing Committee

DATE: 2/6/2015

ITEM(S): 1, 2 & 5 ONLY

AWARDED TO: Williams Tractor (2/17/2015)

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors

CONTRACT NO.: H-15-249R

DATE OPENED: 1/27/2015

FOB: Barling, Little Rock, Camden & Paragould

PAGE: 2 of 7

DELIVERY: Within 180 days after award

VENDOR:		Greenway Equipment Inc. 25315 I-30 South Bryant, AR 72022 Sam Meyer 501-786-4044					
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8	27,637.51	221,100.08	John Deere	5075M	90 to 180 Days	5/15/2015
2.	1	31,978.63	31,978.63	John Deere	5085E	90 to 180 Days	5/15/2015
3.	6	33,204.18	199,225.08	John Deere	5100M	90 to 180 Days	5/15/2015
4.	1	36,022.77	36,022.77	John Deere	5100E	90 to 180 Days	5/15/2015
5.	3	37,846.55	113,539.65	John Deere	5100M	90 to 180 Days	5/15/2015
6.	1	39,750.07	39,750.07	Tractor: John Deere	5075E	90 to 180 Days	5/15/2015
				Mower: Alamo	Switchblade		
7.	1	124,095.75	124,095.75	Tractor: John Deere	6115M	90 to 180 Days	5/15/2015
				Mower: Alamo	Versa		
TOTAL:			765,712.03				
RECOMMENDED AWARD:			274,997.92				

CARD: 00-21 & 01-35

TENTATIVE AWARD BY: Purchasing Committee

DATE: 2/6/2015

ITEM(S): 3, 4 & 6 ONLY

AWARDED TO: Greenway Equipment, Inc. (2/18/2015)

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors \_\_\_\_\_

CONTRACT NO.: H-15-249R

DATE OPENED: 1/27/2015

FOB: Barling, Little Rock, Camden & Paragould

PAGE: 3 of 7

DELIVERY: Within 180 days after award

VENDOR:		Greenway Equipment Inc. 25315 I-30 South Bryant, AR 72022					
		<b>ALTERNATE</b>					
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8	29,238.88	233,911.04	John Deere	5085M	90 to 180 Days	5/15/2015
2.	1	33,751.70	33,751.70	John Deere	5075M (Nebraska Test Show 65 PTO +)	90 to 180 Days	5/15/2015
3.	6	33,612.47	201,674.82	John Deere	5100M (16.9 x 30 8 Ply)	90 to 180 Days	5/15/2015
4.	1	39,842.68	39,842.68	John Deere	5100M	90 to 180 Days	5/15/2015
5.	3	39,549.04	118,647.12	John Deere	5100M (18.4R30 Tires)	90 to 180 Days	5/15/2015
6.	1	47,109.52	47,109.52	Tractor: John Deere	5075M	90 to 180 Days	5/15/2015
				Mower: Alamo	Switchblade		
7.			N/B				
TOTAL:			674,936.88				
RECOMMENDED AWARD:							

CARD: 00-21 & 01-35

TENTATIVE AWARD BY: Purchasing Committee

DATE: 2/6/2015

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors

CONTRACT NO.: H-15-249R

DATE OPENED: 1/27/2015

FOB: Barling, Little Rock, Camden & Paragould

PAGE: 4 of 7

DELIVERY: Within 180 days after award

VENDOR:		Baker Implement Company 11625 Hwy. 412 West Paragould, AR 72404 Jarrod Jordan 870-450-4697					
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8	28,500.00	228,000.00	Case IH	Farmall 75C	7/24/2015	12/31/2015
2.	1	31,300.00	31,300.00	Case IH	Farmall 75C	7/24/2015	12/31/2015
3.	6	40,500.00	243,000.00	Case IH	Farmall 100C	7/24/2015	12/31/2015
4.	1	41,500.00	41,500.00	Case IH	Farmall 100C	7/24/2015	12/31/2015
5.	3	41,500.00	124,500.00	Case IH	Farmall 100C	7/24/2015	12/31/2015
6.	1	69,500.00	69,500.00	Tractor: Case IH	Farmall 75C	9/1/2015	12/31/2015
				*Mower: US	Flail		
7.	1	138,821.00	138,821.00	Tractor: Case IH	Maxxum 125	4/30/2015	12/31/2015
				Mower: US	Boom		
				<b>*Exceptions to Specs - Flail Mower</b>			
TOTAL:			876,621.00				
RECOMMENDED AWARD:							

CARD: 00-21 & 01-35

TENTATIVE AWARD BY: Purchasing Committee

DATE: 2/6/2015

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors \_\_\_\_\_

CONTRACT NO.:   H-15-249R  

DATE OPENED:   1/27/2015  

FOB:   Barling, Little Rock, Camden & Paragould  

PAGE:   5 of 7  

DELIVERY:   Within 180 days after award  

VENDOR:		Capitol Equipment 7200 Landers Rd. Sherwood, AR 72117 Steve Knight 501-834-9999					
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8	29,322.00	234,576.00	New Holland	T4.75	Within 180 Days	8/31/2015
2.	1	32,855.00	32,855.00	New Holland	T4.75	Within 180 Days	8/31/2015
3.	6	42,398.00	254,388.00	New Holland	T4.100	Within 180 Days	8/31/2015
4.	1	45,760.00	45,760.00	New Holland	T4.100	Within 180 Days	8/31/2015
5.	3	44,747.00	134,241.00	New Holland	T4.100	Within 180 Days	8/31/2015
6.	1	43,529.00	43,529.00	Tractor: Kubota Mower: Terrain King	M8560HF Sickle Bar Mower	Within 180 Days	9/30/2015
7.	1		N/B				
TOTAL:			745,349.00				
RECOMMENDED AWARD:							

CARD:   00-21 & 01-35  

TENTATIVE AWARD BY:   Purchasing Committee  

DATE:   2/6/2015  

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors \_\_\_\_\_

CONTRACT NO.: H-15-249R

DATE OPENED: 1/27/2015

FOB: Barling, Little Rock, Camden & Paragould

PAGE: 6 of 7

DELIVERY: Within 180 days after award

VENDOR:	CNH Industrial America LLC DBA New Holland Agriculture 500 Diller Avenue (MS 248) New Holland, PA 17557 Wayne Crow 717-355-1683	
---------	---	--

ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8	29,103.00	232,824.00	New Holland Ag	Power Star T4.75	9/15/2015	8/31/2015
2.	1	30,817.00	30,817.00	New Holland Ag	Power Star T4.75	9/15/2015	8/31/2015
3.	6	41,198.00	247,188.00	New Holland Ag	T4.100	9/15/2015	8/31/2015
4.	1	43,215.00	43,215.00	New Holland Ag	T4.100	9/15/2015	8/31/2015
5.	3	43,215.00	129,645.00	New Holland Ag	T4.100	9/15/2015	8/31/2015
6.	1		N/B				
7.	1		N/B				

TOTAL:		683,689.00					
--------	--	------------	--	--	--	--	--

RECOMMENDED AWARD:							
--------------------	--	--	--	--	--	--	--

CARD: 00-21 & 01-35

TENTATIVE AWARD BY: Purchasing Committee

DATE: 2/6/2015

ITEM(S): \_\_\_\_\_

AWARDED TO: \_\_\_\_\_

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Wheel Tractors

CONTRACT NO.: H-15-249R

DATE OPENED: 1/27/2015

FOB: Barling, Little Rock, Camden & Paragould

PAGE: 7 of 7

DELIVERY: Within 180 days after award

VENDOR:		Little Rock Equipment Sales 13001 I-30 Little Rock, AR 72209 Scott Moody 501-455-5700					
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	8		N/B				
2.	1		N/B				
3.	6		N/B				
4.	1		N/B				
5.	3		N/B				
6.	1		N/B				
7.	1	111,780.00	111,780.00	Tractor: John Deere Mower: Tiger	6115M TRB - 50C-3PS Boom Mower	180 Days	7/27/2015
TOTAL:			111,780.00				
RECOMMENDED AWARD:			111,780.00				

CARD: 00-21 & 01-35

TENTATIVE AWARD BY: Purchasing Committee

DATE: 2/6/2015

ITEM(S): 7 ONLY

AWARDED TO: Little Rock Equipment & Sales (2/6/2015)