Form P-359 Rev. 12-19-2007

		DESCR	RIPTION:		<u> </u>				
3/4 Ton Pickı	ups, Vai	n and Cab & 0	Chassis		CONTRACT NO.:	H-12-061R		DATE OPENED: _	2/28/2012
					FOB:	Stat	ewide	_ PAGE: _	1 of 8
	6100 L Sherwo Pat Bo 501-834	4-6826	17						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT	PURCHASES
1.	1	18,091.00	18,091.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
2.	10	19,799.00	197,990.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
3.	11	23,101.00	254,111.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
4.	1	19,982.00	19,982.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
5.	2	21,907.00	43,814.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
6.	7	24,708.00	172,956.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
7.	5	22,052.00	110,260.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
8.	1	21,827.00	21,827.00	2012 Chevrolet	Express 2500		90 Days ARO	Through March 22, 2	012
9.	1	17,370.00	17,370.00	2012 Chevrolet	2500 HD Silverado		90 Days ARO	Through March 22, 2	012
TOTAL: 856,401.00									
TOTAL REC	COMMEN	DED AWARD:	253,433.00						
								CARD:	00-25
	ΑV	/ARDED BY:	Purchasing Com	mittee		DATE:	3/19/2012		
		ITEM(S):	1, 2, 4 & 9 only			-			
	AW	ARDED TO:	Russell Chevrole	t					

Form P-359 Rev. 12-19-2007

		DESCR	RIPTION:						
3/4 Ton Pickı	ups, Vai	n and Cab & 0	Chassis		CONTRACT NO.:	H-12-061R		DATE OPENED:	2/28/2012
					FOB:	Star	ewide	_ PAGE:_	2 of 8
	4400 L North L Mike B 501-955	5-7732	R 72117						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT	F PURCHASES
1.	1	18,174.00	18,174.00	Ford	F250		180 Days ARO	Model Year Buildout	
2.	10	19,887.00	198,870.00	Ford	F250		180 Days ARO	Model Year Buildout	
3.	11	22,892.00	251,812.00	Ford	F250		180 Days ARO	Model Year Buildout	
4.	1	20,032.00	20,032.00	Ford	F250		180 Days ARO	Model Year Buildout	
5.	2	21,243.00	42,486.00	Ford	F250		180 Days ARO	Model Year Buildout	
6.	7	24,243.00	169,701.00	Ford	F250		180 Days ARO	Model Year Buildout	
7.	5	21,402.00	107,010.00	Ford	F250		180 Days ARO	Model Year Buildout	
8.	1	23,816.00	23,816.00	Ford	E350		90 Days ARO	Model Year Buildout	
9.	1	17,805.00	17,805.00	Ford	F250		180 Days ARO	Model Year Buildout	
		TOTAL:	849,706.00						
TOTAL REC	COMMEN	DED AWARD:	251,812.00						
								CARD:	00-25
AWARDED BY: Purchasing Committee						DATE:	3/19/2012		
		ITEM(S):	3 only			_			
	AW	ARDED TO:	North Point Ford						

Form P-359 Rev. 12-19-2007

		DESCR	IPTION:						
3/4 Ton Pick	ups, Vai	n and Cab & 0	Chassis		CONTRACT NO.:	H-12-061R	-	DATE OPENED: _	2/28/2012
					FOB:	Sta	tewide	PAGE:_	3 of 8
Smart Chevrolet P. O. Box 8708 VENDOR: Pine Bluff, AR 71611 Richard Smart 870-534-8122									
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNI	T PURCHASES
1.	1	18,477.00	18,477.00	2012 Chevrolet	CC20903		Approx. 60 Days	2012 Model BuildOut	t
2.	10	19,857.00	198,570.00	2012 Chevrolet	CC20753		Approx. 60-90 Days	2012 Model BuildOut	<u> </u>
3.	11	22,737.00	250,107.00	2012 Chevrolet	CK20753		Approx. 60-90 Days	2012 Model BuildOut	t
4.	1	20,037.00	20,037.00	2012 Chevrolet	CC20953		Approx. 60-90 Days	2012 Model BuildOut	t
5.	2	21,897.00	43,794.00	2012 Chevrolet	CC20743		Approx. 60-90 Days	2012 Model BuildOut	t .
6.	7	24,337.00	170,359.00	2012 Chevrolet	CK20743		Approx. 60-90 Days	2012 Model BuildOut	t .
7.	5	21,967.00	109,835.00	2012 Chevrolet	20943		Approx. 60-90 Days	2012 Model BuildOut	t
8.	1	32,607.00	32,607.00	2012 Chevrolet	CG33406		Approx. 60-90 Days	2012 Model BuildOut	t
9.	1	17,767.00	17,767.00	2012 Chevrolet	CC20903		Approx. 60-90 Days	2012 Model BuildOut	t .
TOTAL: 861,553.00									
TOTAL RECOMMENDED AWARD: 32,607.00									
AWARDED BY: Purchasing Committee						DATE:	3/19/2012	CARD: _	00-25
ITEM(S): 8 only						-			
	AW	ARDED TO:	Smart Chevrolet			_			

Form P-359 Rev. 12-19-2007

		DESCR	IPTION:						
3/4 Ton Pickı	ups, Var	n and Cab & 0	Chassis		CONTRACT NO.:	H-12-061R		DATE OPENED:	2/28/2012
					FOB:	Stat	ewide	PAGE:_	4 of 8
VENDOR:	P. O. B								
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNI	T PURCHASES
1.	1	18,271.00	18,271.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	itoff
2.	10	19,828.00	198,280.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	toff
3.	11	23,033.00	253,363.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	toff
4.	1	20,006.00	20,006.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	toff
5.	2	22,339.00	44,678.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	toff
6.	7	25,034.00	175,238.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	toff
7.	5	22,556.00	112,780.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	toff
8.	1	21,750.00	21,750.00	2012 Chevrolet	Express		90 Days ARO	2012 Fleet Order Cu	toff
9.	1	17,659.00	17,659.00	2012 Chevrolet	Silverado 2500		90 Days ARO	2012 Fleet Order Cu	itoff
		TOTAL:	862,025.00						
TOTAL REG	COMMEN	DED AWARD:							
								CARD:	00-25
	AW	/ARDED BY:				DATE:			
	A 1 -	ITEM(S):				-			
AWARDED TO:						_			

Form P-359 Rev. 12-19-2007

### **TABULATION**

DESCRIPTION: CONTRACT NO.: H-12-061R 3/4 Ton Pickups, Van and Cab & Chassis DATE OPENED: 2/28/2012 FOB: Statewide PAGE: 5 of 8 Crain Ford 15400 Chenal Pkwy. Little Rock, AR 72211 VENDOR: Will Allen 501-570-3727 ITEM NO. ADDITIONAL UNIT PURCHASES QTY. PRICE MAKE **MODEL ENGINE MODEL DELIVERY** EXTENSION 90 Days ARO 1. 1 17,820.00 17,820.00 2012 Ford F250 Balance Out Model Year 2. 10 F250 19,846.00 198,460.00 2012 Ford 90 Days ARO Balance Out Model Year 3. 11 22,921.00 252,131.00 2012 Ford F250 90 Days ARO Balance Out Model Year 4. 19,997.00 19,997.00 2012 Ford F250 90 Days ARO Balance Out Model Year 5. 21,202.00 42,404.00 2012 Ford F250 90 Days ARO Balance Out Model Year 6. 24,192.00 169,344.00 2012 Ford F250 90 Days ARO Balance Out Model Year 5 7. 21,377.00 106,885.00 2012 Ford F250 90 Days ARO Balance Out Model Year 8. N/B 9. 18,142.00 18,142.00 2012 Ford F250 90 Days ARO Balance Out Model Year 825,183.00 TOTAL: TOTAL RECOMMENDED AWARD: CARD: 00-25 AWARDED BY: \_\_\_\_\_ DATE:\_\_\_\_\_ AWARDED TO:

Form P-359 Rev. 12-19-2007

		DESCR	IPTION:		·				
3/4 Ton Pickı	ups, Vai	n and Cab & 0	Chassis		CONTRACT NO.: H-12-061R			DATE OPENED:	2/28/2012
					FOB:	Stat	ewide	PAGE:_	6 of 8
VENDOR:	P. O. E	•							
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNI	T PURCHASES
1.	1	18,378.00	18,378.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cu	toff
2.	10	20,136.00	201,360.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cu	toff
3.	11	23,151.00	254,661.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cu	toff
4.	1	20,196.00	20,196.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cur	toff
5.	2	21,482.00	42,964.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cut	toff
6.	7	24,482.00	171,374.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cut	toff
7.	5	21,601.00	108,005.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cut	toff
8.	1		N/B						
9.	1	18,298.00	18,298.00	2012 Ford	F250		90 Days ARO	2012 Fleet Order Cu	toff
		TOTAL:	835,236.00						
TOTAL REG	COMMEN	IDED AWARD:							
		•						CARD:	00-25
	AW	ARDED BY:				DATE:			
						_			
AWARDED TO:									

Form P-359 Rev. 12-19-2007

		DESCR	IPTION:						
3/4 Ton Pick	ups, Va	n and Cab & 0	Chassis		CONTRACT NO.:	H-12-061R	-	DATE OPENED: _	2/28/2012
					FOB:	Sta	tewide	PAGE:_	7 of 8
VENDOR:	P. O. E Pine B	Chrysler Box 8708 luff, AR 7161 d Smart 4-8122	1						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNI	T PURCHASES
1.	1	19,367.00	19,367.00	2012 Dodge	Ram DJ2L62		Approx. 60-90 Days	2012 Model Buildout	
2.	10		N/B						
3.	11		N/B						
4.	1		N/B						
5.	2	20,427.00	40,854.00	2012 Dodge	Ram DJ2L91		Approx. 60-90 Days	2012 Model Buildout	
6.	7	23,697.00	165,879.00	2012 Dodge	Ram DJ7L91		Approx. 60-90 Days	2012 Model Buildout	
7.	5	20,467.00	102,335.00	2012 Dodge	Ram DJ2L92		Approx. 60-90 Days	2012 Model Buildout	
8.	1		N/B						
9.	1	18,597.00	18,597.00	2012 Dodge	Ram DJ2L62		Approx. 60-90 Days	2012 Model Buildout	
		TOTAL:	347,032.00						
TOTAL RE	COMMEN	IDED AWARD:	309,068.00						
	ΑV	/ARDED BY:	Purchasing Com	mittee		DATE:	3/19/2012	CARD:_	00-25
		ITEM(S):	5, 6 & 7 only			-			
	Δ۱۸	ARDED TO:	Smart Chrysler						

Form P-359 Rev. 12-19-2007

DESCRIPTION:									
3/4 Ton Pick	ups, Va	n and Cab & 0	Chassis		CONTRACT NO.:	H-12-061R		DATE OPENED: _	2/28/2012
					FOB:	Stat	ewide	PAGE:_	8 of 8
	P. O.B Benton Rick L 501-31	6-4400							
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNI	T PURCHASES
1.	1	19,431.00	19,431.00	2012 Dodge	Ram 2500		90 Days ARO	2012 Fleet Order Cu	toff
2.	10		N/B						
3.	11		N/B						
4.	1		N/B						
5.	2	20,997.00	41,994.00	2012 Dodge	Ram 2500		90 Days ARO	2012 Fleet Order Cu	toff
6.	7	23,873.00	167,111.00	2012 Dodge	Ram 2500		90 Days ARO	2012 Fleet Order Cu	toff
7.	5	21,101.00	105,505.00	2012 Dodge	Ram 2500		90 Days ARO	2012 Fleet Order Cu	toff
8.	1		N/B						
9.	1	19,071.00	19,071.00	2012 Dodge	Ram 2500		90 Days ARO	2012 Fleet Order Cu	toff
		TOTAL:	353,112.00						
TOTAL RE	COMMEN	NDED AWARD:							
								CARD:	00-25
	A۷	VARDED BY:				DATE:			
		ITEM(S):				_			
	AV	VARDED TO:							