

**ARKANSAS STATE HIGHWAY COMMISSION
ARDOT TABULATION**

Form P-359 Rev. 3-10-2017

DESCRIPTION:

Bucket Lift Trucks

BID NO.: H-21-231R

DATE OPENED: 12/22/2020

FOB: Equip. & Proc., Little Rock, AR

PAGE: 1 of 2

DELIVERY: Within 180 Days

			Equipment Technology, LLC 341 N.W. 122nd Street Oklahoma City, OK 73114 Steven Kilian 405-748-3841 skilian@etiequipment.com		VersaLift Southwest 1200 Texas Central Parkway Waco, TX 76710 John Gray 254-715-5778 johngray@versalift.com		Altec Industries, Inc 200 Altec Dr Elizabethtown, KY 42776 Marty Fulkerson 270-505-1584 marty.fulkerson@altec.com	
BIDDING:			ETI/ETC40IH		Versalift/SST-40-EIH		Altec/AT40G	
Additional Units May be Purchased Through			7/1/2021		6/22/2021		12/31/2020	
ITEM NO.	QTY.	DESCRIPTION	UNIT	EXTENSION	UNIT	EXTENSION	UNIT	EXTENSION
1.	3		113,470.16	340,410.48	107,530.00	322,590.00	123,771.00	371,313.00
		Guaranteed Delivery Date:	180 Days ARO		210 Days ARO		12/31/2020	
TOTAL:				340,410.48		322,590.00		371,313.00

CARD: _____

TENTATIVE AWARD BY: Purchasing Committee

DATE: 1/6/2021

AWARDED TO: Equipment Technology, LLC (1/28/2021)

ITEM(S): Complete Bid

**ARKANSAS STATE HIGHWAY COMMISSION
ARDOT TABULATION**

Form P-359 Rev. 3-10-2017

DESCRIPTION:
Bucket Lift Trucks

BID NO.: H-21-231R

DATE OPENED: 12/22/2020

FOB: Equip. & Proc., Little Rock, AR

PAGE: 2 of 2

DELIVERY: Within 180 Days

		Nesco, LLC 3112 E State Rd 124 Bluffon, IN 46714 Jenna Maller 260-824-7150 jenna.maller@nescorentals.com		Smart Ford P.O. Box 20130 White Hall, AR 71612 Jerry Smith 870-543-2206 jsmith@smartdrive.com		Smart Chrysler Dodge Jeep Ram P.O. Box 20130 White Hall, AR 71612 Jerry Smith 870-543-2206 jsmith@smartdrive.com		
BIDDING:		Duralift/DPM-40DP		Ford/F-550		Ram/Ram5500		
Additional Units May be Purchased Through		3/31/2021		with Manufacturer approval 3 additional years		with Manufacturer approval 3 additional years		
ITEM NO.	QTY.	DESCRIPTION	UNIT	EXTENSION	UNIT	EXTENSION	UNIT	EXTENSION
1.	3		142,000.00	426,000.00	131,634.00	394,902.00	129,694.00	389,082.00
		Guaranteed Delivery Date:	44,469.00		220 Days ARO		220 Days ARO	
TOTAL:				426,000.00		394,902.00		389,082.00

CARD: _____

TENTATIVE AWARD BY: _____
AWARDED TO: _____

DATE: _____
ITEM(S): _____