



ARKANSAS STATE HIGHWAY and TRANSPORTATION DEPARTMENT

DBE TOTALS January 13, 2016 LETTING

FEDERAL AID JOBS

1	Advanced Workzone Services, LLC	I/F	\$32,308.50
1	Anders Trucking, Inc.	C/F	\$340,898.32
11	Arkansas Sign & Barricade, Inc.	C/F	\$496,948.25
2	Beverly's Construction	C/F	\$2,169,333.41
5	BrownCo Manufacturing & Sales, LLC	I/M	\$833,496.44
1	Bryan Blood Hauling, Inc.	B/M	\$49,078.25
2	Central Arkansas Contractors, Inc.	B/M	2,198,246.54
2	Construction Management & Maintenance Co., Inc.	C/F	\$1,362,478.15
3	Construction Materials Testing Service, Inc.	H/F	\$75,044.07
6	Contractor's Speciality Service Company	C/F	\$1,651,723.94
7	Crimson Steel Supply, LLC	I/M	\$388,343.87
1	D & D Wells Trucking, LLC	B/M	\$78,750.00
1	Damron Trucking, Inc.	B/M	\$12,957.00
1	Environtrac Safety & Erosion Control, Inc.	D/M	\$9,579.30
1	Evergreen Landscaping, Inc.	C/F	\$124,362.50
5	Gerdan Slipforming, Inc.	C/F	\$154,402.00
1	Government Supply Services, LLC	B/M	\$37,743.91
1	JLA Enterprises, Inc. dba JLA Construction	C/F	\$89,316.50
3	Lambert Construction Company, Inc.	B/M	\$819,221.40
2	Larco, Inc.	C/F	\$529,553.25
1	Lightcap Industries, Inc. dba JC Supply & Manufacturing	C/F	\$58,500.00
1	M & T Paving, Inc.	I/M	\$591,323.10
5	Marshall Construction, Inc.	C/F	\$494,372.91
1	Midwest Construction Services & Products, LLC	C/F	\$89,951.40
1	Odum Services	B/M	\$19,800.00
2	Seneca, Inc.	I/M	\$1,571,830.40
1	Superior Traffic Control-Memphis, Inc.	C/F	\$8,932.60
6	Time Striping, Inc.	C/F	\$3,161,971.39
8	Total Erosion Control, Inc.	C/F	\$1,094,223.76
4	Tri-State Guardrail & Sign Co., Inc.	C/F	\$90,902.50
3	Wrigley Construction Company	C/F	\$392,964.00
T O T A L			\$19,028,557.66

KEY: A-Asian Indian American, B-Black, C-Caucasian, D-Disabled, F-Female, H-Hispanic,
I-Indian, M-Male
O-Asian Pacific American,

If you have questions pertaining to this report, contact Wendy Newboles at (501) 569-2297.

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT
DBE/EEO DIVISION
POST OFFICE BOX 2261
LITTLE ROCK, ARKANSAS 72203

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT		
110217	6	Walnut Corner-Cypress Corner (S) Lee & Phillips Counties	Chancellor Brothers, LLC Cordova, TN	\$ 24,599,486.31	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Barricades Traffic Drums Vertical Panels	\$ 5,346.00	\$	
					Wrigley Construction Company Des Arc, AR	Wire Fence (Type C) Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Drop Inlet Silt Fence Second Seeding Application Solid Sodding Erosion Control Matting (Class 3) 16' Steel Gates Mobilization	\$ 8,428.00	\$	
						Central Arkansas Contractors, Inc. Little Rock, AR	Portland Cement Concrete Driveway Concrete Ditch Paving (Type B) Unclassified Excavation for Structures-Roadway Class S Concrete-Roadway Reinforcing Steel-Roadway (Grade 60)	\$ 26,342.70	
							M & T Paving, Inc. Forrest City, AR	Mineral Aggregate in ACHM Base Course (1 1/2") Mineral Aggregate in ACHM Binder Course (1") Mineral Aggregate in ACHM Surface Course (1/2") Maintenance of Traffic	\$ 20,670.00
110573 [FAP]	0	L'Anguille River Relief Str. & Apprs. (S) St. Francis County	Central Arkansas Contractors, Inc. Little Rock, AR	\$ 1,608,717.84	Central Arkansas Contractors, Inc. Little Rock, AR	ALL WORK	\$ 1,608,717.84	\$	
020562	8	Big Creek Str. & Apprs. (S) Grant County	Mehaffy Construction Co., Inc. No. Little Rock, AR	\$ 1,991,772.00	BrownCo Manufacturing & Sales, LLC Coweta, OK	Removal of Existing Bridge Structure (Site No. 1) Maintenance of Traffic Steel Shell Piling (16" Diameter) Steel Shell Piling (18" Diameter)	\$ 15,078.15	\$	
					Tri-State Guardrail & Sign Co., Inc. Collierville, TN	Guardrail (Type A) Guardrail Terminal (Type 2) Thrie Beam Guardrail Terminal	\$ 10,450.00		
						Contractors Specialty Service Co. Bryant, AR	Construction Pvmnt Markings Removal of Construction Pvmnt Markings Removal of Permanent Pvmnt Markings Thermoplastic Pvmnt Marking White (4") Thermoplastic Pvmnt Marking Yellow (4") Raised Pvmnt Markers (Type II) High Performance Contrast Marking Tape Yellow (4")	\$ 3,212.80	\$
					Arkansas Sign & Barricade, Inc. Bryant, AR		Signs Barricades Traffic Drums Vertical Panels	\$ 2,004.00	

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	
					Crimson Steel Supply, LLC Tulsa, OK	Reinforcing Steel-Roadway (Grade 60) Reinforcing Steel-Bridge (Grade 60) Epoxy Coated Reinforcing Steel (Grade 60)	\$ 1,330.00 2,855.00 10,679.34	
					Total Erosion Control, Inc. Beebe, AR	Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Second Seeding Application Mobilization	\$ 600.00 2,160.00 5,580.00 1,611.00 1,900.00 13,540.00 2,420.00 840.00 1,432.55	
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge	\$ 6,800.00	
BB0310	8	Hwy. 108-Hwy. 67 (S) Miller County	Interstate Highway Const. Inc. Englewood, CA	\$ 17,249,668.66	Time Striping, Inc. Van Buren, AR	Signs Traffic Drums Removable Construction Pvmnt Marking Removable Permanent Pvmnt Markings Advance Warning Arrow Panel Portable Changeable Message Sign AWIS Mobilization AWIS Operation Device Relocation Furnish & Install Closed Circuit Television System Furnish & Install Public Notification System Furnish & Install Variable Message Sign Furnish & Install Vehicle Detection System Guardrail (Type A) Terminal Anchor Posts (Type 1) Guardrail Terminal (Type 2) Thrie Beam Guardrail Terminal Thermoplastic Rumble Bar Raised Pvmnt Markers (Type II) Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair) Temporary Impact Attenuation (Relocation) High Performance Contrast Marking Tape White (4") High Performance Contrast Marking Tape White (8") High Performance Contrast Marking Tape Yellow (4")	\$ 17,184.00 18,095.00 175,449.00 56,238.00 5,800.00 27,000.00 30,000.00 270,000.00 5,000.00 17,000.00 10,000.00 43,500.00 144,500.00 104,928.00 4,050.00 6,500.00 6,000.00 7,200.00 5,280.00 7,500.00 1,500.00 3,000.00 211,057.20 6,825.60 168,433.20	\$ \$ \$
					Lightcap Industries, Inc. dba JC Supply & Manufacturing Ontario, CA	Portland Cement Concrete Pvmnt (12")	\$ 58,500.00	
040642	12	Hwy, 45/Old Wire Rd. Signal & Inters. Impvts. (Fayetteville) (S) Washington County	Crossland Construction Co., Inc. Columbus, KS	\$ 1,224,208.70	JLA Enterprises, Inc. dba JLA Construction Brookline, MO	Portland Concrete Cement Driveway Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks	\$ 23,345.00 25.00 3,715.00 6,730.00 867.00 1,675.00 7,052.50 1,950.00	\$ \$

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Drop Inlet Silt Fence	2,100.00
						Second Seeding Application	1,005.00
						Solid Sodding	3,840.00
						Combination Concrete Curb & Gutter (Type A) (1' 6")	37,012.00
					Advanced Workzone Services, LLC Muskogee, OK	Signs	\$ 6,768.00
						Barricades	2,640.00
						Traffic Drums	3,984.00
						Construction Pvmnt Markings	500.00
						Vertical Panels	2,250.00
						Mailboxes	550.00
						Mailbox Supports (Single)	500.00
						Mailbox Supports (Double)	450.00
						Reflectorized Paint Pvmnt Marking White (10")	254.00
						Thermoplastic Pvmnt Marking White (4")	897.50
						Thermoplastic Pvmnt Marking White (8")	1,600.00
						Thermoplastic Pvmnt Marking White (12")	3,240.00
						Thermoplastic Pvmnt Marking Yellow (4")	7,035.00
						Thermoplastic Pvmnt Marking (Words)	600.00
						Thermoplastic Pvmnt Marking (Arrows)	400.00
						Thermoplastic Pvmnt Marking (Yield Line)	160.00
						Raised Pvmnt Markers (Type II)	480.00
					Government Supply Services, LLC EI Dorado, AR	System Local Controller TS2-Type 2 (8 Phases)	\$ 7,242.84
						Local Radio with Antenna	1,417.68
						Antenna Cable (Type 6)	92.16
						Traffic Signal Head, LED, (3 Section, 1 Way)	2,661.12
						Traffic Signal Head, LED, (4 Section, 1 Way)	368.28
						Countdown Pedestrian Signal Head, LED	1,580.04
						Traffic Signal Mast Arm & Pole with Foundation (26')	2,882.88
						Traffic Signal Mast Arm & Pole with Foundation (28')	3,386.46
						Traffic Signal Mast Arm & Pole (Install) with Foundation (30')	430.98
						Traffic Signal Pedestal Pole with Foundation	1,193.28
						Video Detector (CLR)	5,813.28
						Video Cable	1,510.81
						Video Monitor (CLR)	161.70
						Video Processor, Edge Card (2 Camera)	8,389.92
						Vehicle Detector Rack (16 Channel)	612.48
CA0501	3	Turner Rd.-Co. Rd. 5 (Widening) (S)	Bobby Kennedy Construction Co. Quitman, AR	\$ 8,024,792.14	Time Striping, Inc. Van Buren, AR	Construction Pvmnt Markings	\$ 35,834.60
DBE		White County				Removal of Construction Pvmnt Markings	8,975.00
						Removal of Permanent Pvmnt Markings	9,043.50
						Thermoplastic Pvmnt Marking White (4")	30,067.96
						Thermoplastic Pvmnt Marking Yellow (4")	31,991.96
						Thermoplastic Pvmnt Marking Yellow (12")	3,350.00
						Thermoplastic Pvmnt Marking (Arrows)	3,200.00
						Raised Pvmnt Markers (Type II)	8,631.00
						Temporary Impact Attenuation Barrier	184,000.00
						Temporary Impact Attenuation Barrier (Repair)	4,000.00
					Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type C)	\$ 8,679.00
						Wire Fence (Type D)	33,769.05
						4' Steel Chain Link Fence	6,225.00
						4' Steel Gate	300.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
MBE	2					16' Steel Gates	4,500.00
						20' Steel Gates	2,250.00
					Lambert Construction Co., Inc. Little Rock, AR	Portland Cement Concrete Driveway Unclassified Excavation for Structures-Roadway Class S Concrete-Roadway Reinforcing Steel-Roadway (Grade 60) Mobilization	\$ 26,000.00 7,350.00 203,197.00 52,508.00 14,400.00
BB0611	9	Bankhead Dr.- Ark. River Bridge(S) Pulaski County	Kiewit Infrastructure South Co. Ft. Worth, TX	\$ 33,796,319.60	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Traffic Drums Advance Warning Arrow Panel Portable Changeable Message Sign Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair) Temporary Impact Attenuation Barrier (Relocation)	\$ 6,635.00 19,668.00 10,200.00 29,400.00 110,500.00 35,200.00 70,500.00
					Bryan Blood Hauling, Inc. Little Rock, AR	Portland Cement Concrete Pvmt (13")	\$ 49,078.25
					BrownCo Manufacturing & Sales, LLC Coweta, OK	Portland Cement Concrete Pvmt (13") Portland Cement Concrete Pvmt (13")	\$ 691,130.00 19,305.36
					Contractors Specialty Service Co. Bryant, AR	Removable Construction Pvmt Marking	\$ 441,372.00
						Removal of Construction Pvmt Markings	131,789.00
						Removal of Permanent Pvmt Markings	75,530.00
						High Performance Marking Tape White (4")	185,259.00
						High Performance Marking Tape White (8")	34,604.00
						High Performance Marking Tape Yellow (4")	185,765.00
					Crimson Steel Supply, LLC Tulsa, OK	High Performance Contrast Marking Tape White (4")	131,772.00
						High Performance Contrast Marking Tape White (8")	4,478.00
						Raised Pvmt Markers (Type II)	8,132.00
					Time Striping, Inc. Tulsa, OK	Portland Cement Concrete Pvmt (13")	\$ 35,608.49
Concrete Barrier Wall (Median Type A)	33,463.36						
Reinforcing Steel-Roadway (Grade 60)	88,985.01						
Removal & Disposal of Overhead Sign Structure	\$ 31,500.00						
Removal & Disposal of Guardrail	15,000.00						
Guardrail (Type A)	75,863.00						
Terminal Anchor Posts (Type 1)	6,000.00						
Guardrail Terminal (Type 2)	24,000.00						
Thrie Beam Guardrail Terminal	18,000.00						
Steel Overhead Sign Structure	31,500.00						
Steel Overhead Sign Structure	34,500.00						
Steel Overhead Sign Structure	34,500.00						
Steel Overhead Sign Structure	31,500.00						
Steel Overhead Sign Structure	31,500.00						
Steel Overhead Sign Structure	33,500.00						
Steel Tee Mount Sign Structure	2,500.00						
Guide Sign-Roadside Mounted (Demountable Legend)	19,940.00						
Guide Sign-Overhead Mounted (Demountable Legend)	35,062.00						
Standard Sign	7,540.00						
Exit Number Panel (Type A)	4,480.00						
Exit Number Panel (Type C)	490.00						
Breakaway Sign Support (Type G-2)	20,024.00						

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Omni-Directional Breakaway Sign Supports (Type G-2)	52,500.00
						Omni-Directional Breakaway Sign Supports (Type G2-4)	3,000.00
						Relocation of VMS Assembly	17,000.00
						Mobilization	16,500.00
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 3,145.00
						Seeding	15,725.00
						Mulch Cover	30,944.00
						Water	11,526.00
						Temporary Seeding	12,612.00
						Silt Fence	8,550.00
						Sand Bag Ditch Checks	825.00
						Drop Inlet Silt Fence	1,512.00
						Triangular Silt Dike	1,500.00
						Second Seeding Application	7,400.00
						Solid Sodding	3,162.00
061084	7	UPRR & Pine St. Str. & Apprs. (Donaldson) (S) Hot Spring County	Robertson Contractors, Inc. Poplar Bluff, MO	\$ 7,045,842.59	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs	\$ 1,944.00
						Barricades	6,200.00
						Traffic Drums	2,800.00
						Mailboxes	300.00
						Mailbox Supports (Single)	450.00
					Construction Materials Testing Services, Inc. Arkadelphia, AR	Compacted Embankment	\$ 21,258.72
						Soil Stabilization	200.00
						Aggregate Base Course (Class 7)	4,080.72
						Class S Concrete-Bridge	7,634.90
						Class S (AE) Concrete-Bridge	7,206.50
						Mobilization	2,015.00
					Contractors Specialty Service Co. Bryant, AR	Construction Pvmnt Markings	\$ 9,409.20
						Reflectorized Paint Pvmnt Marking White (4")	3,988.60
						Reflectorized Paint Pvmnt Marking Yellow (4")	3,254.35
						Raised Pvmnt Markers (Type II)	760.50
						High Performance Contrast Marking Tape Yellow (4")	13,563.60
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge	\$ 61,180.00
						Mobilization	1,100.00
					Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge	\$ 70,675.92
						Epoxy Coated Reinforcing Steel (Grade 60)	158,886.00
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 3,000.00
						Seeding	7,700.00
						Mulch Cover	24,573.50
						Water	6,090.50
						Temporary Seeding	14,847.00
						Silt Fence	20,535.00
						Sand Bag Ditch Checks	8,800.00
						Second Seeding Application	3,465.00
						Erosion Control Matting (Class 3)	3,640.00
						Mobilization	4,632.55
					Tri-State Guardrail & Sign Co., Inc. Collierville, TN	Removal & Disposal of Guardrail	\$ 10,495.00
						Guardrail (Type A)	10,450.00
						Terminal Anchor Posts (Type 1)	2,400.00
						Thrie Beam Guardrail Terminal	6,800.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT						
061349	6	Bauxite & Northern RR Spur Str. & Apprs. (S) Saline County	Kiewit Infrastructure South Co. Ft. Worth, TX	\$ 3,433,678.77	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Barricades Traffic Drums Vertical Panels Maintenance of Traffic	\$ 1,145.00 1,440.00 528.00 720.00 700.00	\$					
					BrownCo Manufacturing & Sales, LLC Coweta, OK	Steel Piling (HP 14x73) Elastomeric Bearings	\$ 10,327.00 5,009.93						
					Construction Materials Testing Services, Inc. Bryant, AR	Select Granular Backfill Compacted Embankment Soil Stabilization Aggregate Base Course (Class 7) Class S Concrete-Bridge Class S (AE) Concrete-Bridge Mobilization	\$ 5,826.44 10,627.84 200.00 3,391.92 547.15 1,056.16 1,080.00	\$					
					Contractors Specialty Service Co. Bryant, AR	Removal of Permanent Pvmnt Markings Thermoplastic Pvmnt Marking Yellow (4") Thermoplastic Pvmnt Marking White (4") Raised Pvmnt Markers (Type II) High Performance Contrast Marking Tape Yellow (4")	\$ 4,446.00 4,993.56 4,830.54 828.00 2,870.00						
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge	\$ 15,300.00						
					Larco, Inc. Crossett, AR	Select Granular Backfill Unclassified Excavation Aggregate Base Course (Class 7)	\$ 17,150.00 6,640.00 20,190.00						
					Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge Epoxy Coated Reinforcing Steel (Grade 60)	\$ 10,878.00 20,737.00						
					Odum Services Marshall, TX	Guardrail (Type A) Guardrail Terminal (Type 2) Thrie Beam Guardrail Terminal	\$ 7,500.00 7,050.00 5,250.00						
					Total Erosion Control, Inc. Beebe, AR	Mobilization Mulch Cover Temporary Seeding Silt Fence Erosion Control Matting (Class 3) Lime Seeding Water Second Seeding Application Solid Sodding	\$ 1,658.60 9,350.00 4,050.00 1,399.50 4,444.00 1,500.00 5,000.00 3,178.00 2,500.00 1,750.00						
					061391	14	Stokes Creek Str & Apprs (Hot Springs) (S) Garland County	Redstone Const. Group, Inc. Little Rock, AR	\$ 438,011.83	Crimson Steel Supply, LLC Tulsa, OK	Reinforcing Steel -Roadway (Grade 60)	\$ 12,079.88	\$
										Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Barricades Traffic Drums Mailboxes Mailbox Supports (Single)	\$ 1,020.00 800.00 100.00 150.00 200.00	\$
										Envirotrac Safety & Erosion, Inc. Danville, AR	Mulch Cover Water Temporary Seeding Silt Fence	\$ 1,375.00 153.00 1,375.00 742.50	

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Sand Bag Ditch Checks Drop Inlet Silt Fence Solid Sodding Erosion Control Matting (Class 3)	1,512.50 2,050.00 1,672.65 698.65
					Lambert Construction Co., Inc. Little Rock, AR	Portland Cement Concrete Base (6") Portland Cement Concrete Driveway Drop Inlets (Type MO) Junction Boxes (Type E) Drop Inlet Extensions (4') Drop Inlet Extensions (8') Concrete Walks Concrete Curb & Gutter (Type A) (1' 6") Wheelchair Ramps (Type 3) Mobilization	\$ 1,840.00 2,670.00 16,000.00 10,000.00 1,000.00 1,000.00 7,550.00 8,600.00 6,300.00 2,500.00
070366	11	Magnolia-Camden (Passing Lanes) (S) Columbia & Ouachita Counties	Jet Asphalt & Rock Co., Inc. El Dorado, AR	\$ 9,425,439.00	Anders Trucking, Inc. El Dorado, AR	Mineral Aggregate in ACHM Binder Course (1") Mineral Aggregate in ACHM Surface Course (1/2")	\$ 105,965.44 234,932.88
					Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Barricades Traffic Drums Vertical Panels Mailboxes Mailbox Supports (Single) Mailbox Supports (Double) Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair)	\$ 5,955.00 240.00 12,280.00 36,825.00 500.00 400.00 450.00 6,500.00 1,500.00
					Contractors Specialty Service Co. Bryant, AR	Construction Pvmnt Markings Thermoplastic Pvmnt Marking White (4") Thermoplastic Pvmnt Marking Yellow (4") Raised Pvmnt Markers (Type II)	\$ 78,108.80 43,099.68 39,561.60 10,716.80
					Larco, Inc. Crossett, AR	Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Rock Ditch Checks Second Seeding Application Solid Sodding Erosion Control Matting (Class 3) Mobilization	\$ 7,650.00 28,215.00 89,712.00 19,212.00 43,347.75 22,730.50 29,645.00 21,600.00 7,695.00 3,521.00 194,745.00 17,500.00
080443 [FAP]	0	White Oak Creek Str. & Apprs. (S) Pope County	Beverly's Construction Batesville, AR	\$ 1,080,470.91	Beverly's Construction Batesville, AR	ALL WORK	\$ 1,080,470.91
08446	10	Coffee Creek Str. & Apprs. (S) Perry County	Ford Engineering, Inc. Russellville, AR	\$ 1,465,887.17	Construction Materials Testing Service, Inc. Arkadelphia, AR	Compacted Embankment Soil Stabilization Aggregate Base Course (Class 7) Mobilization	\$ 6,377.92 250.00 2,820.80 470.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
					Evergreen Landscaping, Inc. Centerville, AR	Wire Fence (Type C) Wire Fence (Type D) Wire Fence (Type D-1) 4' Steel Chain Link Fence 16' Steel Gates Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Wattle (20") Second Seeding Application Solid Sodding Erosion Control Matting (Class 3) Compacted Embankment Aggregate Base Course (Class 7)	\$ 5,832.00 6,328.00 1,296.00 4,212.00 3,000.00 1,800.00 8,388.50 16,920.00 5,937.50 6,865.00 9,262.50 2,464.00 2,160.00 883.00 2,136.00 3,678.00 15,000.00 28,200.00
					Time Striping, Inc. Van Buren, AR	Signs Barricades Traffic Drums Construction Pvmnt Markings Vertical Panels Reflectorized Paint Pvmnt Marking White (4") Reflectorized Paint Pvmnt Marking Yellow (4") Thermoplastic Pvmnt Marking White (4") Thermoplastic Pvmnt Marking Yellow (4") Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair)	\$ 2,680.00 960.00 4,000.00 8,024.52 1,350.00 687.40 687.40 3,064.50 3,064.50 6,000.00 1,000.00
080492	10	I-40 Thomas G. Wilson Dr. (Conway) (S) Faulkner County	Rogers Group, Inc. Nashville, TN	\$ 9,440,079.38	Construction Management & Maintenance Co., Inc. North Little Rock, AR	System Local Controller TS2-Type 2 (8 Phases) Modem (RCM Telemetry) Traffic Signal Head, LED, (3 Section, 1 Way) Traffic Signal Head, LED, (4 Section, 1 Way) Relocation of Traffic Signal Head Louvers Countdown Pedestrian Signal Head, LED Traffic Signal Cable (5C/14 A.W.G.) Traffic Signal Cable (7C/14 A.W.G.) Traffic Signal Cable (12C/14 A.W.G.) Traffic Signal Cable (20C/14 A.W.G.) Electrical Conductors-in-Conduit (1C/8 A.W.G., E.G.C.) Electrical Conductors-in-Conduit (1C/12 A.W.G., E.G.C.) Electrical Conductors-in-Conduit (1C/10 A.W.G., E.G.C.) Electrical Conductors-in-Conduit (2C/6 A.W.G.) Electrical Conductors-in-Conduit (2C/10 A.W.G.) Electrical Conductors-in-Conduit Aluminum (1C/2 A.W.G., E.G.C.) Electrical Conductors-in-Conduit Aluminum (1C/3 A.W.G., E.G.C.) Electrical Conductors-in-Conduit Aluminum (1C/4 A.W.G., E.G.C.) Electrical Conductors-in-Conduit Aluminum (1C/6 A.W.G., E.G.C.) Electrical Conductors-in-Conduit Aluminum (2C/2 A.W.G.)	\$ 48,780.00 4,510.00 16,720.00 3,760.00 3,465.00 10,400.00 2,310.00 8,763.15 1,123.50 1,670.50 963.75 614.00 110.00 1,406.00 64.00 2,812.00 5,464.50 1,437.00 2,068.50 3,589.50 7,286.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Electrical Conductors-in-Conduit Aluminum (2C/3 A.W.G.)	1,916.00
						Electrical Conductors-in-Conduit Aluminum (2C/4 A.W.G.)	2,482.20
						Electrical Conductors-in-Conduit Aluminum (2C/6 A.W.G.)	4,187.75
						Electrical Conductors-in-Conduit Aluminum (3C/2 A.W.G.)	125.00
						Electrical Conductors for Luminaires	768.00
						Galvanized Steel Conduit (1.25")	888.75
						Non-Metallic Conduit (1.25")	170.50
						Non-Metallic Conduit (2")	58,061.25
						Non-Metallic Conduit (3")	29,328.00
						Concrete Pull Box (Type 2)	475.00
						Concrete Pull Box (Type Special HD)	67,980.00
						Concrete Pull Box (Type Special 2 HD)	4,500.00
						Span Wire Assembly (Temporary)	9,840.00
						Traffic Signal Mast Arm & Pole with Foundation (30')	9,260.00
						Traffic Signal Mast Arm & Pole with Foundation (42')	13,840.00
						Traffic Signal Mast Arm & Pole with Foundation (44')	12,435.00
						Traffic Signal Mast Arm & Pole with Foundation (48')	40,350.00
						Traffic Signal Mast Arm & Pole with Foundation (50')	13,175.00
						Traffic Signal Mast Arm & Pole with Foundation (52')	15,205.00
						Traffic Signal Mast Arm & Pole with Foundation (56')	15,975.00
						Traffic Signal Mast Arm & Pole with Foundation (50'-40')	19,250.00
						Luminaire Assembly	1,020.00
						Roadway Illumination Pole (1x160W LED Luminaire, Shoe Base, 30')	279,720.00
						Roadway Illumination Pole (2x160W LED Luminaire 180 Apart, Shoe Base, 30')	68,810.00
						Roadway Illumination Pole (2x160W LED Luminaire 90 Apart, Breakaway Base, 30')	10,180.00
						Roadway Illumination Pole (1x160W LED Luminaire 30" Breakaway Base, 30')	77,165.00
						Roadway Illumination Pole (2x160W LED Luminaire 180 Apart, Shoe Base, 30')	20,360.00
						Roadway Illumination Pole, Relocated (400 Watt Interstate Luminaire, Shoe Base, 37')	13,875.00
						Traffic Signal Pedestal Pole with Foundation	2,675.00
						Service Point Assembly (2 Circuits)	10,920.00
						Service Point Assembly (Underground) Secondary Service, Roadway Lighting)	6,465.00
						Removal of Traffic Signal Equipment	2,835.00
						Treated Wood Pole (Class 1, 44')	13,860.00
						18" Street Name Sign	850.00
						Video Detector (CLR)	34,840.00
						Video Detector Relocation	5,120.00
						Video Cable	22,495.00
						Video Monitor (CLR)	1,500.00
						Video Processor, Edge Card (2 Camera)	52,845.00
						Vehicle Detector Rack (16 Channel)	3,855.00
						Mobilization	26,923.00
					Time Striping, Inc. Van Buren, AR	Signs	\$ 5,848.00
						Barricades	1,280.00
						Traffic Drums	22,650.00
						Construction Pvmnt Markings	35,224.00
						Construction Pvmnt Markings (Words)	3,900.00
						Construction Pvmnt Markings (Arrows)	1,200.00
						Removal of Construction Pvmnt Markings	11,189.00
						Removal of Construction Pvmnt Markings (Words)	450.00
						Removal of Construction Pvmnt Markings (Arrows)	375.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Removal of Permanent Pvmt Markings	60.00
						Portable Changeable Message Sign	4,800.00
						Vertical Panels	4,100.00
						Guardrail (Type A)	3,600.00
						Terminal Anchor Posts (Type 1)	750.00
						Guardrail Terminal (Type 2)	2,000.00
						Reflectorized Paint Pvmt Marking White (4")	1,654.00
						Reflectorized Paint Pvmt Marking White (8")	4,551.00
						Reflectorized Paint Pvmt Marking White (10")	11,091.00
						Reflectorized Paint Pvmt Marking Symbols (Wheelchair)	750.00
						Thermoplastic Pvmt Marking White (4")	5,969.00
						Thermoplastic Pvmt Marking White (8")	11,484.00
						Thermoplastic Pvmt Marking White (12")	18,750.00
						Thermoplastic Pvmt Marking White (48")	17,340.00
						Thermoplastic Pvmt Marking Yellow (4")	5,241.00
						Thermoplastic Pvmt Marking Yellow (8")	6,208.00
						Thermoplastic Pvmt Marking (Words)	11,500.00
						Thermoplastic Pvmt Marking (Arrows)	28,500.00
						Thermoplastic Pvmt Marking (Yield Line)	4,000.00
						Raised Pvmt Markers (Type II)	920.00
						Guide Sign-Roadside Mounted (Demountable Legend)	25,256.00
						Standard Sign	15,150.00
						Channel Post Sign Support (Type U-2 (A))	3,450.00
						Channel Post Sign Support (Type U-1)	3,150.00
						Channel Post Sign Support (Type U-2)	5,000.00
						Channel Post Sign Support (Type U-2 (1))	400.00
						Breakaway Sign Support (Type G-2)	75,083.50
						Breakaway Sign Support (Type G2-5)	6,732.00
						Omni-Directional Breakaway Sign Supports (Type G-1)	1,200.00
						Omni-Directional Breakaway Sign Supports (Type G-2)	3,600.00
						Omni-Directional Breakaway Sign Supports (Type G2-1)	1,800.00
						Omni-Directional Breakaway Sign Supports (Type G2-2)	3,600.00
						Omni-Directional Breakaway Sign Supports (Type G2-3)	3,600.00
						Temporary Impact Attenuation Barrier	32,000.00
						Temporary Impact Attenuation Barrier (Repair)	4,000.00
						High Performance Marking Tape White (4")	11,092.50
						High Performance Marking Tape Yellow (4")	7,208.00
						High Performance Marking Tape White (8")	3,906.50
						Mobilization	3,000.00
					Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type A)	\$ 2,892.50
						Wire Fence (Type C)	1,398.00
						Wire Fence (Type D-1)	4,593.75
						Lime	900.00
						Seeding	4,173.00
						Mulch Cover	7,276.00
						Water	2,945.00
						Temporary Seeding	2,782.00
						Silt Fence	24,432.30
						Sand Bag Ditch Checks	3,400.00
						Drop Inlet Silt Fence	9,000.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Triangular Silt Dike	1,200.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Second Seeding Application	1,926.00
						Solid Sodding	19,350.00
						Mobilization	1,200.00
100760	8	Left Hand Chute of Little River Strs. & Apprs. (S) Mississippi County	Robertson Contractors, Inc. Poplar Bluff, MO	\$ 4,705,005.48	Crimson Steel Supply, LLC Tulsa, OK	Reinforcing Steel -Roadway (Grade 60)	\$ 8,344.00
						Reinforcing Steel -Bridge (Grade 60)	9,804.00
						Epoxy Coated Reinforcing Steel (Grade 60)	16,022.70
						Steel Shell Piling (18" Diameter)	198.00
						Steel Shell Piling (24" Diameter)	653.10
						Pile Encasement	877.50
					D & D Wells Trucking Marion, AR	Compacted Embankment	\$ 78,750.00
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge	\$ 50,482.00
						Mobilization	2,200.00
					Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge	\$ 33,620.40
						Epoxy Coated Reinforcing Steel (Grade 60)	80,504.40
					Midwest Construction Services and Products, LLC DeSoto, MO	Lime	\$ 1,820.00
						Seeding	10,122.00
						Mulch Cover	11,925.50
						Water	7,014.40
						Temporary Seeding	5,100.00
						Silt Fence	31,515.00
						Sand Bag Ditch Checks	5,940.00
						Sediment Basin	960.00
						Obliteration of Sediment Basin	1,000.00
						Rock Ditch Checks	4,830.00
						Second Seeding Application	4,699.50
						Solid Sodding	750.00
						Mobilization	4,275.00
					Superior Traffic Control-Memphis, Inc. Cordova, TN	Maintenance of Traffic	\$ 1,000.00
						Signs	4,082.60
						Barricades	1,456.00
						Traffic Drums	2,040.00
						Vertical Panels	354.00
100807	8	Parker Road Extension (Jonesboro) (S) Craighead County	Dumey Contracting, Inc. Benton, MO	\$ 1,470,947.19	Wrigley Construction Company Des Arc, AR	Wire Fence (Type A)	\$ 13,250.00
						Lime	2,300.00
						Seeding	10,152.00
						Mulch Cover	18,048.00
						Water	6,958.50
						Temporary Seeding	8,460.00
						Silt Fence	15,279.00
						Sand Bag Ditch Checks	6,080.00
						Drop Inlet Silt Fence	200.00
						Triangular Silt Dike	1,500.00
						Second Seeding Application	4,512.00
						Solid Sodding	4,320.00
						Mobilization	2,735.00
					Arkansas Sign & Barricade, Inc. Bryant, AR	Signs	\$ 840.00
						Barricades	1,792.00
						Traffic Drums	336.00
						Guide Sign-Roadside Mounted (Demountable Legend)	406.25
						Standard Sign	510.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Channel Post Sign Support (Type U-1)	900.00
						Breakaway Sign Support (Type G-2)	7,335.00
					Damron Trucking, Inc. Counce, TN	Asphalt Binder (PG64-22) in ACHM Binder Course (1")	\$ 12,957.00
012155	13	Vilonia Bypass East (F) Faulkner & White Counties	Rogers Group, Inc. Nashville, TN	\$ 21,386,020.44	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs Signs Left in Place Barricades Traffic Drums Vertical Panels Mailboxes Mailbox Supports (Single) Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier (Repair) Mailbox Supports (Double)	\$ 3,333.00 1,020.00 4,000.00 24,600.00 10,600.00 7,000.00 8,100.00 9,000.00 1,000.00 1,600.00
					Beverly's Construction Batesville, AR	Approach Gutters Bridge Construction Control Unclassified Excavation for Structures - Bridge Unclassified Excavation for Structures - Roadway Class S Concrete - Roadway Class S Concrete - Bridge Class S (AE) Concrete-Bridge Class 2 Protective Surface Treatment Reinforcing Steel - Roadway (Grade 60) Reinforcing Steel - Bridge (Grade 60) Epoxy Coated Reinforcing Steel (Grade 60) Steel Piling (HP 12x53) Structural Steel in Beam Spans Preformed Joint Seal Bridge Name Plate (Type D) Modification of Existing Bridge Structure Mobilization	\$ 10,570.00 10,000.00 4,500.00 17,040.00 552,883.50 49,950.00 72,450.00 18,584.00 116,885.00 12,050.00 32,100.00 6,600.00 63,450.00 15,600.00 1,200.00 55,000.00 50,000.00
					Construction Management & Maintenance Co., Inc. North Little Rock, AR	Actuated Controller TS-2-Type 2 (8 Phases) Flashing Beacon Controller Vehicle Detector-Rack Mount Loop Wiring Class III (1C/16 A.W.G.) Feeder Wire Traffic Signal Head, LED (1 Section, 1 Way) Traffic Signal Head, LED (3 Section, 1 Way) Traffic Signal Head, LED (4 Section, 1 Way) Relocation of Traffic Signal Head Countdown Pedestrian Signal Head, LED Traffic Signal Cable (5C/14 A.W.G.) Traffic Signal Cable (7C/14 A.W.G.) Traffic Signal Cable (20C/14 A.W.G.) Electrical Conductors-In-Conduit (1C/8 A.W.G., E.G.C.) Electrical Conductors-In-Conduit (1C/12 A.W.G., E.G.C.) Electrical Conductors-In-Conduit (2C/6 A.W.G.) Electrical Conductors for Luminaires Galvanized Steel Conduit (1.25") Non-Metallic Conduit (1") Non-Metallic Conduit (1.25")	\$ 17,530.00 810.00 3,100.00 13,360.00 4,857.50 3,480.00 9,000.00 4,120.00 2,610.00 6,680.00 4,272.00 536.00 2,861.25 1,480.00 488.00 80.00 2,150.50 1,040.00 18,120.00 1,875.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Non-Metallic Conduit (2")	670.00
						Non-Metallic Conduit (3")	18,653.00
						Concrete Pull Box (Type 1)	550.00
						Concrete Pull Box (Type 2)	575.00
						Concrete Pull Box (Type 1 HD)	7,535.00
						Concrete Pull Box (Type 2 HD)	4,970.00
						Span Wire Assembly	3,080.00
						Traffic Signal Mast Arm and Pole with Foundation (42')	15,670.00
						Traffic Signal Mast Arm and Pole with Foundation (48')	16,025.00
						Traffic Signal Mast Arm and Pole with Foundation (50')	34,280.00
						Luminaire Assembly	1,920.00
						Traffic Signal Pedestal Pole with Foundation	7,260.00
						Service Point Assembly (2 Circuits)	6,890.00
						Removal of Traffic Signal Equipment	1,890.00
						Treated Wood Pole (Class 2, 40')	3,510.00
						Video Detector (CLR)	13,250.00
						Video Cable	4,537.05
						Video Monitor (CLR)	525.00
						Video Processor, Edge Card (2 Camera)	11,625.00
						Video Edge Card Extender	1,150.00
						Vehicle Detector Rack (20 Channel)	2,620.00
						Mobilization	3,000.00
					Contractors Specialty Service Co. Bryant, AR	Construction Pvmnt Markings	\$ 44,067.00
						Removal of Permanent Pvmnt Markings	37,727.00
						Thermoplastic Pvmnt Marking White (4")	54,331.50
						Thermoplastic Pvmnt Marking White (12")	2,750.00
						Thermoplastic Pvmnt Marking Yellow (4")	54,077.46
						Thermoplastic Pvmnt Marking (Words)	1,100.00
						Thermoplastic Pvmnt Marking (Arrows)	900.00
						Raised Pvmnt Markers (Type II)	16,763.25
						High Performance Contrast Marking Tape White (4")	918.00
						High Performance Contrast Marking Tape Yellow (4")	4,556.00
					Lambert Construction Co., Inc. Little Rock, AR	Portland Cement Concrete Driveway	\$ 209,750.40
						Drop Inlets (Type MO)	35,000.00
						Drop Inlets (Type ST)	7,000.00
						Drop Inlets Extensions (4')	2,700.00
						Drop Inlets Extensions (8')	2,100.00
						Concrete Island	11,800.00
						Concrete Walks	53,964.00
						Concrete Combination Curb & Gutter (Type A) (1' 6")	62,480.00
						Concrete Combination Curb & Gutter (Type E) (2' 0")	11,072.00
						Wheelchair Ramps (Type 3)	7,440.00
						Mobilization	55,000.00
					Total Erosion Control, Inc. Beebe, AR	Wire Fence (Type C)	\$ 28,154.50
						Wire Fence (Type D)	39,525.00
						Wire Fence (Type D-1)	39,316.50
						Wire Fence (Type D-2)	8,478.75
						Water Gate	8,500.00
						Lime	8,475.00
						Seeding	45,120.00
						Mulch Cover	144,480.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Water	44,291.00
						Temporary Seeding	86,250.00
						Silt Fence	59,016.00
						Sand Bag Ditch Checks	28,424.50
						Drop Inlet Silt Fence	2,286.25
						Wattle (20")	630.00
						Second Seeding Application	22,560.00
						Solid Sodding	13,496.25
						Erosion Control Matting (Class 3)	53,400.00
						16' Steel Gates	9,900.00
						Mobilization	24,000.00
					Tri-State Guardrail & Sign Co., Inc. Collierville, TN	Guardrail (Type A)	\$ 8,437.50
						Terminal Anchor Posts (Type 1)	1,070.00
						Guardrail Terminal (Type 2)	4,500.00
						Thrie Beam Guardrail Terminal	6,800.00
BR3506	7	Plum Bayou Str. & Apprs. NO. 3 (S) Jefferson County	Simco, Inc. North Little Rock, AR	\$ 1,039,766.30	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs	\$ 672.00
						Barricades	1,344.00
						Traffic Drums	1,512.00
						Mailboxes	300.00
						Mailbox Supports (Single)	450.00
						Standard Sign	245.00
						Channel Post Sign Support (Type A)	400.00
						Channel Post Sign Support (Type C)	600.00
					BrownCo Manufacturing & Sales, LLC Coweta, OK	Steel Shell Piling (16" Diameter)	\$ 9,456.00
						Steel Shell Piling (18" Diameter)	12,859.20
					Crimson Steel Supply, LLC Tulsa, OK	Reinforcing Steel-Roadway (Grade 60)	\$ 1,673.88
						Reinforcing Steel-Bridge (Grade 60)	12,335.70
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 500.00
						Seeding	1,808.00
						Mulch Cover	6,752.00
						Water	1,783.00
						Temporary Seeding	2,626.50
						Silt Fence	3,676.25
						Sand Bag Ditch Checks	1,164.00
						Wire Fence	4,500.00
						16' Steel Gates	1,600.00
						Mobilization	1,220.46
					Tri-State Guardrail & Sign Co., Inc. Collierville, TN	Guardrail (Type A)	\$ 3,600.00
						Terminal Anchor Posts (Type 1)	2,300.00
						Thrie Beam Guardrail Terminal	7,600.00
BR5611	6	Left Hand Chute of Little River Str. & Apprs. (S) Poinsett County	Robertson Contractors, Inc. Poplar Bluff, MO	\$ 1,198,852.20	Arkansas Sign & Barricade, Inc. Bryant, AR	Signs	\$ 1,128.00
						Barricades	960.00
						Standard Sign	250.00
						Channel Post Sign Support (Type A)	1,000.00
					Gerdan Slipforming, Inc. Cape Girardeau, MO	Class S (AE) Concrete-Bridge	\$ 16,800.00
						Mobilization	540.00
					Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge	\$ 10,959.90
						Epoxy Coated Reinforcing Steel (Grade 60)	28,887.60
					Wrigley Construction Company Des Arc, AR	Lime	\$ 500.00
						Seeding	1,545.00
						Mulch Cover	3,090.00

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

LETTING DATE: January 13, 2016

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT
						Water	1,263.00
						Temporary Seeding	1,030.00
						Silt Fence	4,292.00
						Sand Bag Ditch Checks	360.00
						Solid Sodding	100.00
						Mobilization	500.00
040471 [ENHN]	8	Jenny Lind Rd. & Ingersoll Ave. Widening (Ft. Smith) (S) Sebastian County	Forsgren, Inc. Ft. Smith, AR	\$ 28,830,649.66	Time Striping, Inc. Van Buren, AR	Maintenance of Traffic	\$ 145,000.00
						Seeding, Fertilizing & Mulching	11,840.14
						Temporary Erosion Control	76,500.00
						Solid Sodding	78,623.16
						Thermoplastic Pvmnt Marking White (4")	1,480.00
						Thermoplastic Pvmnt Marking White (12")	6,410.00
						Thermoplastic Pvmnt Marking White (24")	50,020.00
						Thermoplastic Pvmnt Marking Yellow (4")	16,000.00
						Thermoplastic Pvmnt Marking (Words)	5,400.00
						Thermoplastic Pvmnt Marking (Arrows)	25,000.00
						Thermoplastic Pvmnt Marking (RR Emblems)	4,000.00
						Reflectorized Paint Pvmnt Marking White (4")	7,660.00
						Reflectorized Paint Pvmnt Marking White (12")	2,780.00
						Reflectorized Paint Pvmnt Marking White (24")	16,640.00
						Reflectorized Paint Pvmnt Marking Yellow (4")	8,850.00
						Raised Pvmnt Markers (Type I)	210.00
						Raised Pvmnt Markers (Type II)	6,940.00
						Standard Sign	5,954.25
						Channel Post Sign Supports (Type U)	9,000.00
					Crimson Steel Supply, LLC Tulsa, OK	Concrete Headwalls/Wingwalls/Aprons	\$ 734.99
						Concrete Inlets & Junction Boxes	12,599.96
						Reconstruct Top - Inlet or Junction Box	175.00
						Concrete Box Culverts	2,624.97
						Concrete Pvmnt (9")	111,810.43
					Seneca, Inc. Van Buren, AR	Mobilization	\$ 44,000.00
						Concrete Ditch Paving (6")	104,274.00
						4" Pipe Underdrain (Type A & B)	67,500.00
						Concrete Sidewalks (4")	180,000.00
						Concrete Retaining Walls	716,680.00
					BrownCo Manufacturing & Sales, LLC Coweta, OK	Steel Piling (12x53)	\$ 6,979.05
						Elastomeric Bearings	16,977.90
					Seneca, Inc. Van Buren, AR	Mobilization	\$ 15,000.00
						Structural Steel in Beam Spans	444,376.40
					Marshall Construction, Inc. Mountainburg, AR	Class S (AE) Concrete-Bridge	\$ 24,188.36
						Epoxy Coated Reinforcing Steel (Grade 60)	55,035.33
					Crimson Steel Supply, LLC Tulsa, OK	Approach Slabs (Type Special)	\$ 9,998.56
						Class S Concrete-Bridge	14,770.00
						Transitional Approach Railing	720.00

DBE TOTAL

35,521.00
286,489.50
589,528.70
591,323.10

1,502,862.30

6.11%

1,608,717.84

100.00%

61,452.00
26,450.00
15,401.50
4,944.00
14,864.34
30,083.55
6,800.00

159,995.39

8.03%

DBE TOTAL

1,352,040.00
58,500.00
1,410,540.00

8.18%

89,316.50
32,308.50
37,743.91
159,368.91

13.02%

DBE TOTAL

319,094.02
55,723.05
<hr/> 374,817.07
4.67%
<hr/> 303,455.00
3.78%

DBE TOTAL

282,103.00
49,078.25
710,435.36
1,198,701.00
158,056.86
546,399.00
96,901.00
<u>3,041,674.47</u>
9.00%

DBE TOTAL

11,694.00
42,395.84
30,976.25
62,280.00
229,561.92
97,283.55
30,145.00
504,336.56
7.16%

DBE TOTAL

4,533.00
15,336.93
22,729.51
17,968.10
15,300.00
43,980.00
31,615.00
19,800.00
34,830.10
<hr/>
206,092.64

6.00%

<hr/>
12,079.88
2,270.00
9,579.30
57,460.00
<hr/>
81,389.18

18.58%

DBE TOTAL

340,898.32
64,650.00
171,486.88
485,573.25
<u>1,062,608.45</u>
11.27%

<u>1,080,470.91</u>
100.00%

9,918.72
124,362.50
31,518.32
<u>165,799.54</u>

DBE TOTAL

11.31%

1,103,842.85
434,612.50
87,468.55
<hr/>
1,625,923.90

17.22%

DBE TOTAL

--

DBE TOTAL

--

DBE TOTAL

DBE TOTAL

35,899.30
78,750.00
52,682.00
114,124.80
89,951.40
8,932.60
<hr/> 380,340.10

8.08%

93,794.50
12,119.25
12,957.00
<hr/> 118,870.75

8.08%

DBE TOTAL

70,253.00
1,088,862.50
258,635.30
217,190.21
458,306.40
666,303.75
20,807.50
<u>2,780,358.66</u>
13.00%

DBE TOTAL

--

DBE TOTAL

5,523.00
22,315.20
14,009.58
25,630.21
13,500.00

80,977.99

7.79%

3,338.00
17,340.00
39,847.50
12,680.00

73,205.50

6.11%

DBE TOTAL

478,307.55
127,945.35
1,112,454.00
23,956.95
459,376.40
79,223.69
25,488.56
2,306,752.50
8.00%