
DATE: 06/14/07 ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT PAGE: 1
BID TABULATION SUMMARY

BIDS OPENED FOR JOB 001786 LETTING DATE: 06/13/07

NH-3416(3)

COUNTY: JACKSON CRAIGHEAD

JOB NAME: HWY. 37-HWY. 226 (BS. & SURF.) (F)

LENGTH: 11.646000 KM

ROUTES: 67
SECTIONS: 15

--------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
--------------------------------------------------------------------------------------------------------------------------
1 INTE07 INTERSTATE HIGHWAY CONST., INC. $ 19,791,368.21 100.0000%
2 WEAV10 WEAVER-BAILEY CONTRS., INC. $ 19,984,082.81 100.9737%
3 ILLI10 ILLINOIS VALLEY PAVING CO. $ 20,579,309.30 103.9812%
4 APAC40 APAC-TENNESSEE, INC. $ 21,935,046.76 110.8313%
5 KIEW25 KIEWIT SOUTHERN CO. $ 23,301,365.80 117.7349%



====================================================================================================================================
|(1) INTE07 |(2) WEAV10 |(3) ILLI10
|INTERSTATE HIGHWAY CONST., I|WEAVER-BAILEY CONTRS., INC. |ILLINOIS VALLEY PAVING CO.

JOB: 001786 PAGE: 2 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS (ASPHALT SHLDRS.) ALTERNATE NO. 1: BID ALL ALT A01

ITEMS IN ALTERNATE. (BOTH SHLDR. ALTERNATES MAY BE BID.)
| | |

0001 201011M 8.000 MSTA| 1013.68000 8109.44| 2500.00000 20000.00| 3795.82000 30366.56
CLEARING | | |

0002 201111M 8.000 MSTA| 824.32000 6594.56| 2500.00000 20000.00| 1607.63000 12861.04
GRUBBING | | |

0003 202009 2.000 EACH| 5121.06000 10242.12| 3000.00000 6000.00| 1563.75000 3127.50
REMOVAL AND DISPOSAL OF WELL | | |

0004 202096 4.000 EACH| 902.86000 3611.44| 500.00000 2000.00| 400.01000 1600.04
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0005 202097 1.000 EACH| 5020.68000 5020.68| 5500.00000 5500.00| 5736.68000 5736.68
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0006 206001M 245.000 CU M| 102.24000 25048.80| 200.00000 49000.00| 218.93000 53637.85
FLOWABLE SELECT MATERIAL | | |

0007 210201M 6809.000 CU M| 5.48000 37313.32| 12.00000 81708.00| 9.55000 65025.95
UNCLASSIFIED EXCAVATION | | |

0008 210601M 7191.000 CU M| 8.26000 59397.66| 15.00000 107865.00| 7.98000 57384.18
COMPACTED EMBANKMENT | | |

0009 214001M 276.710 MSTA| 1229.74000 340281.36| 2340.00000 647501.40| 468.21000 129558.39
SUBGRADE PREPARATION | | |

0010 303107M 329750.000 MTON| 15.07000 4969332.50| 14.79000 4877002.50| 16.88000 5566180.00
AGGREGATE BASE COURSE (CLASS 7) | | |

0011 401011M 5242.000 L | 0.54000 2830.68| 0.53000 2778.26| 0.55000 2883.10
TACK COAT | | |

0012 405151M 2502.000 MTON| 68.49000 171361.98| 66.87000 167308.74| 69.71000 174414.42
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(37.5mm) | | |

0013 405322M 95.000 MTON| 122.91000 11676.45| 120.00000 11400.00| 125.10000 11884.50
ASPHALT BINDER (PG 76-22) IN ACHM BASE | | |
COURSE (37.5mm) (MINIMUM BID $120.00) | | |

0014 406151M 1452.000 MTON| 69.61000 101073.72| 67.97000 98692.44| 70.86000 102888.72
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(25mm) | | |

0015 406322M 67.000 MTON| 122.91000 8234.97| 120.00000 8040.00| 125.10000 8381.70
ASPHALT BINDER (PG 76-22) IN ACHM | | |
BINDER COURSE (25mm) (MINIMUM BID | | |
$120.00) | | |

0016 407151M 8192.000 MTON| 73.93000 605634.56| 72.18000 591298.56| 75.25000 616448.00
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (9.5mm) | | |

0017 407152M 3065.000 MTON| 78.25000 239836.25| 76.39000 234135.35| 79.64000 244096.60
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (12.5mm) | | |

0018 407302M 504.000 MTON| 122.91000 61946.64| 120.00000 60480.00| 125.10000 63050.40
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (9.5mm) (MINIMUM BID | | |
$120.00) | | |



====================================================================================================================================
|(1) INTE07 |(2) WEAV10 |(3) ILLI10
|INTERSTATE HIGHWAY CONST., I|WEAVER-BAILEY CONTRS., INC. |ILLINOIS VALLEY PAVING CO.

JOB: 001786 PAGE: 3 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 407332M 4.000 MTON| 122.91000 491.64| 120.00000 480.00| 125.10000 500.40

ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (12.5mm) (MINIMUM BID | | |
$120.00) | | |

0020 407352M 163.000 MTON| 122.91000 20034.33| 120.00000 19560.00| 125.10000 20391.30
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (12.5mm) (MINIMUM BID | | |
$120.00) | | |

0021 412001M 648.000 SQ M| 8.88000 5754.24| 11.31000 7328.88| 14.50000 9396.00
COLD MILLING ASPHALT PAVEMENT | | |

0022 501510M 209768.000 SQ M| 33.58000 7044009.44| 35.44000 7434177.92| 36.89000 7738341.52
PORTLAND CEMENT CONCRETE PAVEMENT | | |
(250mm UNIFORM THICKNESS) | | |

0023 504001M 140.680 CU M| 515.46000 72514.91| 367.46000 51694.27| 399.61000 56217.13
APPROACH SLABS | | |

0024 504121M 84.320 CU M| 470.60000 39680.99| 410.47000 34610.83| 459.73000 38764.43
APPROACH GUTTERS (TYPE C1) | | |

0025 506001M 1273.000 SQ M| 2.80000 3564.40| 12.55000 15976.15| 2.00000 2546.00
PORTLAND CEMENT CONCRETE CORRUGATION | | |

0026 602001 1.000 EACH| 19229.20000 19229.20| 11500.00000 11500.00| 30657.56000 30657.56
FURNISHING FIELD OFFICE | | |

0027 602002 1.000 EACH| 19731.27000 19731.27| 11500.00000 11500.00| 18735.17000 18735.17
FURNISHING FIELD LABORATORY | | |

0028 603001 1.000 L.S.| 34312.33000 34312.33| 10000.00000 10000.00| 41870.78000 41870.78
MAINTENANCE OF TRAFFIC | | |

0029 604003M 99.000 SQ M| 51.71000 5119.29| 50.00000 4950.00| 52.13000 5160.87
SIGNS | | |

0030 604005M 35.000 SQ M| 77.57000 2714.95| 75.00000 2625.00| 78.19000 2736.65
SIGNS LEFT IN PLACE | | |

0031 604013M 117.000 M | 45.74000 5351.58| 40.00000 4680.00| 41.70000 4878.90
BARRICADES | | |

0032 604015M 39.000 M | 93.79000 3657.81| 82.00000 3198.00| 85.49000 3334.11
BARRICADES LEFT IN PLACE | | |

0033 604023 187.000 EACH| 28.59000 5346.33| 60.00000 11220.00| 26.06000 4873.22
TRAFFIC DRUMS | | |

0034 604029 12.000 EACH| 57.19000 686.28| 65.00000 780.00| 52.13000 625.56
TRAFFIC DRUMS LEFT IN PLACE | | |

0035 604031M 36.000 M | 105.86000 3810.96| 102.33000 3683.88| 106.68000 3840.48
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0036 604034M 660.000 M | 127.03000 83839.80| 122.80000 81048.00| 128.02000 84493.20
FURNISHING, INSTALLING, AND LEAVING IN | | |
PLACE PRECAST CONCRETE BARRIER | | |

0037 604036M 72.000 M | 26.48000 1906.56| 25.58000 1841.76| 26.67000 1920.24
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0038 604041M 8993.000 M | 1.09000 9802.37| 0.37000 3327.41| 0.39000 3507.27
CONSTRUCTION PAVEMENT MARKINGS | | |



====================================================================================================================================
|(1) INTE07 |(2) WEAV10 |(3) ILLI10
|INTERSTATE HIGHWAY CONST., I|WEAVER-BAILEY CONTRS., INC. |ILLINOIS VALLEY PAVING CO.

JOB: 001786 PAGE: 4 | | |
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0039 604045 2.000 EACH| 154.55000 309.10| 100.00000 200.00| 104.25000 208.50

CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |
0040 604046 2.000 EACH| 128.80000 257.60| 50.00000 100.00| 52.13000 104.26

CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |
0041 604047 1.000 EACH| 412.14000 412.14| 250.00000 250.00| 260.63000 260.63

CONSTRUCTION PAVEMENT MARKINGS | | |
(RAILROAD EMBLEMS) | | |

0042 604055M 978.000 M | 3.04000 2973.12| 1.45000 1418.10| 1.51000 1476.78
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0043 604061M 1223.000 M | 3.04000 3717.92| 1.75000 2140.25| 1.82000 2225.86
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0044 604073 1.000 EACH| 5146.85000 5146.85| 4500.00000 4500.00| 4691.25000 4691.25
ADVANCE WARNING ARROW PANEL LEFT IN | | |
PLACE | | |

0045 606110M 96.000 M | 83.97000 8061.12| 56.60000 5433.60| 80.96000 7772.16
300mm ZINC COATED (GALVANIZED) | | |
CORRUGATED STEEL PIPE CULVERTS (16 | | |
GAUGE) | | |

0046 606704M 21.000 M | 114.23000 2398.83| 120.00000 2520.00| 166.80000 3502.80
600mm SIDE DRAIN | | |

0047 606705M 36.000 M | 98.82000 3557.52| 140.00000 5040.00| 172.01000 6192.36
750mm SIDE DRAIN | | |

0048 609026 4.000 EACH| 2304.68000 9218.72| 1900.00000 7600.00| 1455.26000 5821.04
DROP INLETS (TYPE N2) | | |

0049 611003 401.000 EACH| 297.27000 119205.27| 173.32000 69501.32| 324.13000 129976.13
UNDERDRAIN OUTLET PROTECTORS | | |

0050 611004M 31848.000 M | 18.14000 577722.72| 16.98000 540779.04| 14.94000 475809.12
100mm PIPE UNDERDRAINS | | |

0051 611015M 31848.000 M | 3.43000 109238.64| 3.30000 105098.40| 3.58000 114015.84
UNDERDRAIN VIDEO INSPECTION | | |

0052 614001 4.000 EACH| 578.66000 2314.64| 961.53000 3846.12| 652.69000 2610.76
CONCRETE SPILLWAY (TYPE A) | | |

0053 615001M 35.500 CU M| 280.81000 9968.76| 350.00000 12425.00| 302.33000 10732.72
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0054 617001M 335.000 M | 57.11000 19131.85| 55.76000 18679.60| 58.13000 19473.55
GUARDRAIL (TYPE A) | | |

0055 617302 4.000 EACH| 2202.05000 8808.20| 2150.00000 8600.00| 2241.38000 8965.52
GUARDRAIL TERMINAL (TYPE 2) | | |

0056 617331 4.000 EACH| 1843.57000 7374.28| 1800.00000 7200.00| 1876.50000 7506.00
THRIE BEAM GUARDRAIL TERMINAL | | |

0057 620001M 116.000 MTON| 46.19000 5358.04| 44.00000 5104.00| 45.87000 5320.92
LIME | | |

0058 620011M 25.780 HA | 1815.80000 46811.32| 1729.64000 44590.12| 1803.15000 46485.21
SEEDING | | |

0059 620021M 27.160 HA | 1815.80000 49317.13| 1729.64000 46977.02| 1803.15000 48973.55
MULCH COVER | | |

0060 620030M 33260.700 KL | 2.00000 66521.40| 2.00000 66521.40| 2.00000 66521.40
WATER | | |



====================================================================================================================================
|(1) INTE07 |(2) WEAV10 |(3) ILLI10
|INTERSTATE HIGHWAY CONST., I|WEAVER-BAILEY CONTRS., INC. |ILLINOIS VALLEY PAVING CO.

JOB: 001786 PAGE: 5 | | |
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0061 621001M 1.380 HA | 1167.35000 1610.94| 1111.96000 1534.50| 1159.22000 1599.72

TEMPORARY SEEDING | | |
0062 621011 100.000 BALE| 6.76000 676.00| 6.50000 650.00| 6.78000 678.00

BALED STRAW DITCH CHECKS | | |
0063 621021M 180.000 M | 10.24000 1843.20| 9.84000 1771.20| 10.26000 1846.80

SILT FENCE | | |
0064 621031 400.000 BAG | 6.76000 2704.00| 6.50000 2600.00| 6.78000 2712.00

SAND BAG DITCH CHECKS | | |
0065 621111M 107.000 CU M| 15.87000 1698.09| 32.75000 3504.25| 33.51000 3585.57

SEDIMENT REMOVAL AND DISPOSAL | | |
0066 621151M 24.000 CU M| 46.83000 1123.92| 72.80000 1747.20| 107.20000 2572.80

ROCK DITCH CHECKS | | |
0067 623001M 25.780 HA | 518.61000 13369.77| 494.00000 12735.32| 514.99000 13276.44

SECOND SEEDING APPLICATION | | |
0068 624001M 35.000 SQ M| 10.50000 367.50| 10.00000 350.00| 10.43000 365.05

SOLID SODDING | | |
0069 631031M 64.000 M | 523.99000 33535.36| 660.00000 42240.00| 719.33000 46037.12

CONCRETE BARRIER WALL (PIER PROTECTION | | |
TYPE A) | | |

0070 632001M 1096.000 SQ M| 26.74000 29307.04| 64.75000 70966.00| 62.22000 68193.12
CONCRETE ISLAND | | |

0071 635001 1.000 L.S.| 331364.81000 331364.81| 126000.00000 126000.00| 132081.46000 132081.46
ROADWAY CONSTRUCTION CONTROL | | |

0072 637001 1.000 EACH| 41.37000 41.37| 50.00000 50.00| 314.00000 314.00
MAILBOXES | | |

0073 637011 1.000 EACH| 70.34000 70.34| 100.00000 100.00| 234.55000 234.55
MAILBOX SUPPORTS (SINGLE) | | |

0074 642001M 23234.000 M | 0.21000 4879.14| 0.20000 4646.80| 0.38000 8828.92
RUMBLE STRIPS IN ASPHALT SHOULDERS | | |

0075 642002M 21510.000 M | 0.64000 13766.40| 0.60000 12906.00| 1.15000 24736.50
RUMBLE STRIPS IN PORTLAND CEMENT | | |
CONCRETE SHOULDERS | | |

0076 701029 1.000 EACH| 13273.77000 13273.77| 12960.00000 12960.00| 13510.80000 13510.80
ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0077 703001 1.000 EACH| 635.01000 635.01| 620.00000 620.00| 646.35000 646.35
FLASHING BEACON CONTROLLER | | |

0078 704003 11.000 EACH| 138.27000 1520.97| 135.00000 1485.00| 140.74000 1548.14
VEHICLE DETECTOR-RACK MOUNT | | |

0079 704041M 825.000 M | 3.36000 2772.00| 3.28000 2706.00| 3.42000 2821.50
FEEDER WIRE | | |

0080 704091M 8.000 EACH| 409.68000 3277.44| 400.00000 3200.00| 417.00000 3336.00
PREFORMED DETECTOR LOOP (1.8m X 1.8m) | | |

0081 704116M 1.000 EACH| 1229.05000 1229.05| 1200.00000 1200.00| 1251.00000 1251.00
PREFORMED DETECTOR LOOP (1.8m X 12m) | | |

0082 704176M 2.000 EACH| 1433.89000 2867.78| 1400.00000 2800.00| 1459.50000 2919.00
PREFORMED DETECTOR LOOP (1.8m X 15m, Q) | | |

0083 704430 2.000 EACH| 2816.57000 5633.14| 2750.00000 5500.00| 2866.88000 5733.76
FIBER OPTIC BLANK OUT SIGN | | |
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0084 706039 7.000 EACH| 747.67000 5233.69| 730.00000 5110.00| 761.03000 5327.21

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0085 706043 1.000 EACH| 1054.94000 1054.94| 1030.00000 1030.00| 1073.78000 1073.78
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0086 706047 1.000 EACH| 1316.10000 1316.10| 1285.00000 1285.00| 1339.61000 1339.61
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0087 706201 2.000 EACH| 307.26000 614.52| 300.00000 600.00| 312.75000 625.50
LOUVERS | | |

0088 708008M 529.000 M | 4.53000 2396.37| 4.42000 2338.18| 4.61000 2438.69
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0089 708012M 23.000 M | 6.04000 138.92| 5.90000 135.70| 6.15000 141.45
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0090 708022M 129.000 M | 6.35000 819.15| 6.20000 799.80| 6.46000 833.34
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0091 708038M 89.000 M | 7.07000 629.23| 6.90000 614.10| 7.19000 639.91
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0092 708208M 153.000 M | 2.87000 439.11| 2.80000 428.40| 2.92000 446.76
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0093 708217M 20.000 M | 11.78000 235.60| 11.50000 230.00| 11.99000 239.80
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0094 709002M 16.000 M | 53.26000 852.16| 52.00000 832.00| 54.21000 867.36
GALVANIZED STEEL CONDUIT (32mm) | | |

0095 710001M 42.000 M | 21.82000 916.44| 21.30000 894.60| 22.21000 932.82
NON-METALLIC CONDUIT (27mm) | | |

0096 710002M 43.000 M | 26.83000 1153.69| 26.20000 1126.60| 27.31000 1174.33
NON-METALLIC CONDUIT (32mm) | | |

0097 710004M 218.000 M | 40.25000 8774.50| 39.30000 8567.40| 40.97000 8931.46
NON-METALLIC CONDUIT (53mm) | | |

0098 710005M 196.000 M | 85.63000 16783.48| 83.60000 16385.60| 87.15000 17081.40
NON-METALLIC CONDUIT (78mm) | | |

0099 711101 6.000 EACH| 327.74000 1966.44| 320.00000 1920.00| 333.60000 2001.60
CONCRETE PULL BOX (TYPE 1 HD) | | |

0100 711102 7.000 EACH| 358.48000 2509.36| 350.00000 2450.00| 364.88000 2554.16
CONCRETE PULL BOX (TYPE 2 HD) | | |

0101 714056M 1.000 EACH| 10257.47000 10257.47| 10015.00000 10015.00| 10440.64000 10440.64
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (17.0m) | | |

0102 714150M 1.000 EACH| 11092.20000 11092.20| 10830.00000 10830.00| 11290.28000 11290.28
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (15.0m) | | |

0103 714595M 1.000 EACH| 13779.73000 13779.73| 13454.00000 13454.00| 14025.80000 14025.80
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (9.5m-15.5m) | | |
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0104 718001M 150.000 M | 1.55000 232.50| 0.37000 55.50| 0.39000 58.50

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (100 mm) | | |

0105 718003M 391.000 M | 4.12000 1610.92| 0.75000 293.25| 0.78000 304.98
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (200 mm) | | |

0106 718004M 475.000 M | 6.18000 2935.50| 3.30000 1567.50| 3.44000 1634.00
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (250 mm) | | |

0107 718101M 289.000 M | 1.55000 447.95| 0.37000 106.93| 0.39000 112.71
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (100 mm) | | |

0108 718103M 12.000 M | 10.30000 123.60| 0.75000 9.00| 0.78000 9.36
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (200 mm) | | |

0109 718104M 86.000 M | 6.18000 531.48| 3.30000 283.80| 3.44000 295.84
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (250 mm) | | |

0110 718201 3.000 EACH| 154.55000 463.65| 100.00000 300.00| 104.25000 312.75
REFLECTORIZED PAINT PAVEMENT MARKING | | |
(WORDS) | | |

0111 718202 6.000 EACH| 128.80000 772.80| 75.00000 450.00| 78.19000 469.14
REFLECTORIZED PAINT PAVEMENT MARKING | | |
(ARROWS) | | |

0112 719001M 3277.000 M | 1.15000 3768.55| 0.98000 3211.46| 1.02000 3342.54
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(100mm) | | |

0113 719003M 2093.000 M | 2.26000 4730.18| 2.10000 4395.30| 2.19000 4583.67
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(200mm) | | |

0114 719005M 114.000 M | 3.50000 399.00| 3.50000 399.00| 3.39000 386.46
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(300mm) | | |

0115 719101M 3511.000 M | 1.15000 4037.65| 0.98000 3440.78| 1.02000 3581.22
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(100mm) | | |

0116 719103M 88.000 M | 6.18000 543.84| 2.10000 184.80| 2.19000 192.72
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(200mm) | | |

0117 719104M 18.000 M | 20.60000 370.80| 5.00000 90.00| 5.21000 93.78
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(250mm) | | |

0118 719201 4.000 EACH| 180.31000 721.24| 225.00000 900.00| 234.56000 938.24
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0119 719202 4.000 EACH| 128.80000 515.20| 100.00000 400.00| 104.25000 417.00
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0120 719203 1.000 EACH| 618.21000 618.21| 600.00000 600.00| 625.50000 625.50
THERMOPLASTIC PAVEMENT MARKING | | |
(RAILROAD EMBLEMS) | | |
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|(1) INTE07 |(2) WEAV10 |(3) ILLI10
|INTERSTATE HIGHWAY CONST., I|WEAVER-BAILEY CONTRS., INC. |ILLINOIS VALLEY PAVING CO.

JOB: 001786 PAGE: 8 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0121 720104M 1310.000 M | 2.89000 3785.90| 4.92000 6445.20| 5.13000 6720.30

PERMANENT PAVEMENT MARKING TAPE (YELLOW,| | |
100mm, TYPE 4) | | |

0122 721001 645.000 EACH| 4.64000 2992.80| 4.00000 2580.00| 4.17000 2689.65
RAISED PAVEMENT MARKERS (TYPE I) | | |

0123 721002 565.000 EACH| 4.64000 2621.60| 4.00000 2260.00| 4.17000 2356.05
RAISED PAVEMENT MARKERS (TYPE II) | | |

0124 722001 2251.000 EACH| 24.72000 55644.72| 27.50000 61902.50| 28.67000 64536.17
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0125 722002 114.000 EACH| 24.72000 2818.08| 27.50000 3135.00| 28.67000 3268.38
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0126 726001M 4.000 SQ M| 171.69000 686.76| 166.00000 664.00| 177.23000 708.92
STANDARD SIGN | | |

0127 731001 6.000 EACH| 4574.98000 27449.88| 5850.52000 35103.12| 5292.40000 31754.40
IMPACT ATTENUATION BARRIER (TYPE A) | | |

0128 731063 1.000 EACH| 16012.42000 16012.42| 19536.00000 19536.00| 14595.00000 14595.00
TEMPORARY IMPACT ATTENUATION BARRIER | | |
LEFT IN PLACE | | |

0129 731064 1.000 EACH| 3431.24000 3431.24| 3000.00000 3000.00| 3127.50000 3127.50
TEMPORARY IMPACT ATTENUATION BARRIER | | |
LEFT IN PLACE (REPAIR) | | |

0130 801101M 61.000 CU M| 21.28000 1298.08| 200.00000 12200.00| 82.88000 5055.68
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0131 802016M 170.380 CU M| 870.60000 148332.83| 980.36000 167033.74| 753.86000 128442.67
CLASS S CONCRETE - ROADWAY | | |

0132 804004M 23599.000 KG | 3.17000 74808.83| 4.37000 103127.63| 2.20000 51917.80
REINFORCING STEEL - ROADWAY (GRADE 420) | | |

SECTION TOTALS | $ 16,018,167.33| $ 16,488,409.48| $ 16,944,728.21
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 OPEN GRADED BASE COURSE ALTERNATES: (BID ONE ALTERNATE ALT A01

ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |

0133 417004M A01 40599.000 MTON| 39.18000 1590668.82| | 39.88000 1619088.12
MINERAL AGGREGATE IN OPEN GRADED | | |
ASPHALT BASE COURSE (TYPE 4) | | |

0134 417632M A01 1256.000 MTON| 479.82000 602653.92| | 488.39000 613417.84
ASPHALT BINDER (PG 64-22) IN OPEN | | |
GRADED ASPHALT BASE COURSE (TYPE 4) | | |
(MINIMUM BID $120.00) | | |

0135 310014M A02 243343.000 SQ M| | 8.00000 1946744.00|
OPEN GRADED PORTLAND CEMENT CONCRETE | | |
BASE COURSE (100mm UNIFORM THICKNESS) | | |

SECTION TOTALS | $ 2,193,322.74| $ 1,946,744.00| $ 2,232,505.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 WHITE PAVEMENT MARKINGS ALTERNATES: (BID ONE ALTERNATE ALT A01

ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0136 719327M B01 64554.000 M | 4.53000 292429.62| 4.57000 295011.78| 4.76000 307277.04

INVERTED PROFILE THERMOPLASTIC PAVEMENT | | |
MARKING WHITE (100mm) | | |

0137 720513M B02 64554.000 M | | |
HIGH PERFORMANCE MARKING TAPE WHITE | | |
(100MM) | | |

SECTION TOTALS | $ 292,429.62| $ 295,011.78| $ 307,277.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 YELLOW PAVEMENT MARKINGS ALTERNATES: (BID ONE ALTERNATE ALT A01

ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |

0138 719427M C01 64115.000 M | 4.53000 290440.95| 4.57000 293005.55| 4.76000 305187.40
INVERTED PROFILE THERMOPLASTIC PAVEMENT | | |
MARKING YELLOW (100mm) | | |

0139 720514M C02 64115.000 M | | |
HIGH PERFORMANCE MARKING TAPE YELLOW | | |
(100MM) | | |

SECTION TOTALS | $ 290,440.95| $ 293,005.55| $ 305,187.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 WHITE CONTRAST PAVEMENT MARKINGS ALTERNATES: (BID ONE ALT A01

ALTERNATE ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |

0140 719527M D01 14288.000 M | 6.44000 92014.72| 5.25000 75012.00| 5.47000 78155.36
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (100mm) | | |

0141 720515M D02 14288.000 M | | |
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (100MM) | | |

SECTION TOTALS | $ 92,014.72| $ 75,012.00| $ 78,155.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 MOBILIZATION: BID WITH ASPHALT SHOULDER ALTERNATE. ALT A01

| | |
0142 601001 1.000 L.S.| 904992.85000 904992.85| 885900.00000 885900.00| 711455.33000 711455.33

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 904,992.85| $ 885,900.00| $ 711,455.33
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 19,791,368.21| $ 19,984,082.81| $ 20,579,309.30
====================================================================================================================================



====================================================================================================================================
|(4) APAC40 |(5) KIEW25 |
|APAC-TENNESSEE, INC. |KIEWIT SOUTHERN CO. |

JOB: 001786 PAGE: 18 | | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PROPOSAL ITEMS (ASPHALT SHLDRS.) ALTERNATE NO. 1: BID ALL ALT A01

ITEMS IN ALTERNATE. (BOTH SHLDR. ALTERNATES MAY BE BID.)
| | |

0001 201011M 8.000 MSTA| 1400.00000 11200.00| 1300.00000 10400.00|
CLEARING | | |

0002 201111M 8.000 MSTA| 1400.00000 11200.00| 1300.00000 10400.00|
GRUBBING | | |

0003 202009 2.000 EACH| 2625.00000 5250.00| 1600.00000 3200.00|
REMOVAL AND DISPOSAL OF WELL | | |

0004 202096 4.000 EACH| 210.00000 840.00| 620.00000 2480.00|
REMOVAL AND DISPOSAL OF PIPE CULVERTS | | |

0005 202097 1.000 EACH| 11500.00000 11500.00| 4000.00000 4000.00|
REMOVAL AND DISPOSAL OF BOX CULVERTS | | |

0006 206001M 245.000 CU M| 252.00000 61740.00| 140.00000 34300.00|
FLOWABLE SELECT MATERIAL | | |

0007 210201M 6809.000 CU M| 11.35000 77282.15| 23.00000 156607.00|
UNCLASSIFIED EXCAVATION | | |

0008 210601M 7191.000 CU M| 12.35000 88808.85| 23.00000 165393.00|
COMPACTED EMBANKMENT | | |

0009 214001M 276.710 MSTA| 2000.00000 553420.00| 2500.00000 691775.00|
SUBGRADE PREPARATION | | |

0010 303107M 329750.000 MTON| 16.35000 5391412.50| 16.00000 5276000.00|
AGGREGATE BASE COURSE (CLASS 7) | | |

0011 401011M 5242.000 L | 0.56000 2935.52| 0.60000 3145.20|
TACK COAT | | |

0012 405151M 2502.000 MTON| 70.20000 175640.40| 71.50000 178893.00|
MINERAL AGGREGATE IN ACHM BASE COURSE | | |
(37.5mm) | | |

0013 405322M 95.000 MTON| 126.00000 11970.00| 128.00000 12160.00|
ASPHALT BINDER (PG 76-22) IN ACHM BASE | | |
COURSE (37.5mm) (MINIMUM BID $120.00) | | |

0014 406151M 1452.000 MTON| 71.40000 103672.80| 72.70000 105560.40|
MINERAL AGGREGATE IN ACHM BINDER COURSE | | |
(25mm) | | |

0015 406322M 67.000 MTON| 126.00000 8442.00| 128.00000 8576.00|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
BINDER COURSE (25mm) (MINIMUM BID | | |
$120.00) | | |

0016 407151M 8192.000 MTON| 75.80000 620953.60| 77.20000 632422.40|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (9.5mm) | | |

0017 407152M 3065.000 MTON| 80.20000 245813.00| 81.70000 250410.50|
MINERAL AGGREGATE IN ACHM SURFACE | | |
COURSE (12.5mm) | | |

0018 407302M 504.000 MTON| 126.00000 63504.00| 128.00000 64512.00|
ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (9.5mm) (MINIMUM BID | | |
$120.00) | | |



====================================================================================================================================
|(4) APAC40 |(5) KIEW25 |
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JOB: 001786 PAGE: 19 | | |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 407332M 4.000 MTON| 126.00000 504.00| 128.00000 512.00|

ASPHALT BINDER (PG 64-22) IN ACHM | | |
SURFACE COURSE (12.5mm) (MINIMUM BID | | |
$120.00) | | |

0020 407352M 163.000 MTON| 126.00000 20538.00| 130.00000 21190.00|
ASPHALT BINDER (PG 76-22) IN ACHM | | |
SURFACE COURSE (12.5mm) (MINIMUM BID | | |
$120.00) | | |

0021 412001M 648.000 SQ M| 28.12000 18221.76| 13.00000 8424.00|
COLD MILLING ASPHALT PAVEMENT | | |

0022 501510M 209768.000 SQ M| 38.86000 8151584.48| 42.50000 8915140.00|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
(250mm UNIFORM THICKNESS) | | |

0023 504001M 140.680 CU M| 470.00000 66119.60| 325.00000 45721.00|
APPROACH SLABS | | |

0024 504121M 84.320 CU M| 535.00000 45111.20| 325.00000 27404.00|
APPROACH GUTTERS (TYPE C1) | | |

0025 506001M 1273.000 SQ M| 2.66000 3386.18| 5.00000 6365.00|
PORTLAND CEMENT CONCRETE CORRUGATION | | |

0026 602001 1.000 EACH| 52000.00000 52000.00| 50000.00000 50000.00|
FURNISHING FIELD OFFICE | | |

0027 602002 1.000 EACH| 52000.00000 52000.00| 50000.00000 50000.00|
FURNISHING FIELD LABORATORY | | |

0028 603001 1.000 L.S.| 95000.00000 95000.00| 61760.00000 61760.00|
MAINTENANCE OF TRAFFIC | | |

0029 604003M 99.000 SQ M| 53.00000 5247.00| 55.00000 5445.00|
SIGNS | | |

0030 604005M 35.000 SQ M| 80.00000 2800.00| 80.00000 2800.00|
SIGNS LEFT IN PLACE | | |

0031 604013M 117.000 M | 42.00000 4914.00| 44.00000 5148.00|
BARRICADES | | |

0032 604015M 39.000 M | 87.00000 3393.00| 90.00000 3510.00|
BARRICADES LEFT IN PLACE | | |

0033 604023 187.000 EACH| 26.50000 4955.50| 28.00000 5236.00|
TRAFFIC DRUMS | | |

0034 604029 12.000 EACH| 53.00000 636.00| 55.00000 660.00|
TRAFFIC DRUMS LEFT IN PLACE | | |

0035 604031M 36.000 M | 108.00000 3888.00| 200.00000 7200.00|
FURNISHING AND INSTALLING PRECAST | | |
CONCRETE BARRIER | | |

0036 604034M 660.000 M | 129.00000 85140.00| 80.00000 52800.00|
FURNISHING, INSTALLING, AND LEAVING IN | | |
PLACE PRECAST CONCRETE BARRIER | | |

0037 604036M 72.000 M | 27.00000 1944.00| 45.00000 3240.00|
RELOCATING PRECAST CONCRETE BARRIER | | |
(MAX. BID 25% OF ITEM NUMBER ) | | |

0038 604041M 8993.000 M | 1.11000 9982.23| 1.00000 8993.00|
CONSTRUCTION PAVEMENT MARKINGS | | |



====================================================================================================================================
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 604045 2.000 EACH| 157.50000 315.00| 120.00000 240.00|

CONSTRUCTION PAVEMENT MARKINGS (WORDS) | | |
0040 604046 2.000 EACH| 131.25000 262.50| 75.00000 150.00|

CONSTRUCTION PAVEMENT MARKINGS (ARROWS) | | |
0041 604047 1.000 EACH| 420.00000 420.00| 300.00000 300.00|

CONSTRUCTION PAVEMENT MARKINGS | | |
(RAILROAD EMBLEMS) | | |

0042 604055M 978.000 M | 3.10000 3031.80| 1.20000 1173.60|
REMOVAL OF CONSTRUCTION PAVEMENT | | |
MARKINGS | | |

0043 604061M 1223.000 M | 3.10000 3791.30| 2.40000 2935.20|
REMOVAL OF PERMANENT PAVEMENT MARKINGS | | |

0044 604073 1.000 EACH| 4800.00000 4800.00| 5000.00000 5000.00|
ADVANCE WARNING ARROW PANEL LEFT IN | | |
PLACE | | |

0045 606110M 96.000 M | 90.00000 8640.00| 70.00000 6720.00|
300mm ZINC COATED (GALVANIZED) | | |
CORRUGATED STEEL PIPE CULVERTS (16 | | |
GAUGE) | | |

0046 606704M 21.000 M | 158.00000 3318.00| 115.00000 2415.00|
600mm SIDE DRAIN | | |

0047 606705M 36.000 M | 184.00000 6624.00| 120.00000 4320.00|
750mm SIDE DRAIN | | |

0048 609026 4.000 EACH| 3675.00000 14700.00| 3000.00000 12000.00|
DROP INLETS (TYPE N2) | | |

0049 611003 401.000 EACH| 260.00000 104260.00| 300.00000 120300.00|
UNDERDRAIN OUTLET PROTECTORS | | |

0050 611004M 31848.000 M | 16.85000 536638.80| 20.00000 636960.00|
100mm PIPE UNDERDRAINS | | |

0051 611015M 31848.000 M | 3.45000 109875.60| 3.60000 114652.80|
UNDERDRAIN VIDEO INSPECTION | | |

0052 614001 4.000 EACH| 1725.00000 6900.00| 900.00000 3600.00|
CONCRETE SPILLWAY (TYPE A) | | |

0053 615001M 35.500 CU M| 320.00000 11360.00| 400.00000 14200.00|
PAVEMENT REPAIR OVER CULVERTS (CONCRETE)| | |

0054 617001M 335.000 M | 62.00000 20770.00| 60.00000 20100.00|
GUARDRAIL (TYPE A) | | |

0055 617302 4.000 EACH| 2500.00000 10000.00| 2300.00000 9200.00|
GUARDRAIL TERMINAL (TYPE 2) | | |

0056 617331 4.000 EACH| 2200.00000 8800.00| 1950.00000 7800.00|
THRIE BEAM GUARDRAIL TERMINAL | | |

0057 620001M 116.000 MTON| 57.75000 6699.00| 48.00000 5568.00|
LIME | | |

0058 620011M 25.780 HA | 2400.00000 61872.00| 1900.00000 48982.00|
SEEDING | | |

0059 620021M 27.160 HA | 2400.00000 65184.00| 1900.00000 51604.00|
MULCH COVER | | |

0060 620030M 33260.700 KL | 2.65000 88140.86| 2.00000 66521.40|
WATER | | |
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0061 621001M 1.380 HA | 1575.00000 2173.50| 1220.00000 1683.60|

TEMPORARY SEEDING | | |
0062 621011 100.000 BALE| 8.40000 840.00| 7.10000 710.00|

BALED STRAW DITCH CHECKS | | |
0063 621021M 180.000 M | 13.13000 2363.40| 11.00000 1980.00|

SILT FENCE | | |
0064 621031 400.000 BAG | 8.40000 3360.00| 7.10000 2840.00|

SAND BAG DITCH CHECKS | | |
0065 621111M 107.000 CU M| 45.65000 4884.55| 40.00000 4280.00|

SEDIMENT REMOVAL AND DISPOSAL | | |
0066 621151M 24.000 CU M| 89.25000 2142.00| 100.00000 2400.00|

ROCK DITCH CHECKS | | |
0067 623001M 25.780 HA | 683.00000 17607.74| 540.00000 13921.20|

SECOND SEEDING APPLICATION | | |
0068 624001M 35.000 SQ M| 12.60000 441.00| 11.00000 385.00|

SOLID SODDING | | |
0069 631031M 64.000 M | 725.00000 46400.00| 650.00000 41600.00|

CONCRETE BARRIER WALL (PIER PROTECTION | | |
TYPE A) | | |

0070 632001M 1096.000 SQ M| 84.00000 92064.00| 65.00000 71240.00|
CONCRETE ISLAND | | |

0071 635001 1.000 L.S.| 437000.00000 437000.00| 229000.00000 229000.00|
ROADWAY CONSTRUCTION CONTROL | | |

0072 637001 1.000 EACH| 125.00000 125.00| 50.00000 50.00|
MAILBOXES | | |

0073 637011 1.000 EACH| 125.00000 125.00| 50.00000 50.00|
MAILBOX SUPPORTS (SINGLE) | | |

0074 642001M 23234.000 M | 0.21000 4879.14| 0.30000 6970.20|
RUMBLE STRIPS IN ASPHALT SHOULDERS | | |

0075 642002M 21510.000 M | 0.63000 13551.30| 0.90000 19359.00|
RUMBLE STRIPS IN PORTLAND CEMENT | | |
CONCRETE SHOULDERS | | |

0076 701029 1.000 EACH| 13608.00000 13608.00| 14200.00000 14200.00|
ACTUATED CONTROLLER TS 2-TYPE 2 (8 | | |
PHASES) | | |

0077 703001 1.000 EACH| 651.00000 651.00| 680.00000 680.00|
FLASHING BEACON CONTROLLER | | |

0078 704003 11.000 EACH| 142.00000 1562.00| 148.00000 1628.00|
VEHICLE DETECTOR-RACK MOUNT | | |

0079 704041M 825.000 M | 3.45000 2846.25| 3.60000 2970.00|
FEEDER WIRE | | |

0080 704091M 8.000 EACH| 420.00000 3360.00| 440.00000 3520.00|
PREFORMED DETECTOR LOOP (1.8m X 1.8m) | | |

0081 704116M 1.000 EACH| 1260.00000 1260.00| 1300.00000 1300.00|
PREFORMED DETECTOR LOOP (1.8m X 12m) | | |

0082 704176M 2.000 EACH| 1470.00000 2940.00| 1500.00000 3000.00|
PREFORMED DETECTOR LOOP (1.8m X 15m, Q) | | |

0083 704430 2.000 EACH| 2888.00000 5776.00| 3000.00000 6000.00|
FIBER OPTIC BLANK OUT SIGN | | |
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0084 706039 7.000 EACH| 767.00000 5369.00| 800.00000 5600.00|

TRAFFIC SIGNAL HEAD, LED, (3 SECTION, 1 | | |
WAY) | | |

0085 706043 1.000 EACH| 1082.00000 1082.00| 1100.00000 1100.00|
TRAFFIC SIGNAL HEAD, LED, (4 SECTION, 1 | | |
WAY) | | |

0086 706047 1.000 EACH| 1350.00000 1350.00| 1400.00000 1400.00|
TRAFFIC SIGNAL HEAD, LED, (5 SECTION, 1 | | |
WAY) | | |

0087 706201 2.000 EACH| 315.00000 630.00| 330.00000 660.00|
LOUVERS | | |

0088 708008M 529.000 M | 4.65000 2459.85| 4.80000 2539.20|
TRAFFIC SIGNAL CABLE (5C/14 A.W.G.) | | |

0089 708012M 23.000 M | 6.20000 142.60| 6.40000 147.20|
TRAFFIC SIGNAL CABLE (7C/14 A.W.G.) | | |

0090 708022M 129.000 M | 6.50000 838.50| 6.80000 877.20|
TRAFFIC SIGNAL CABLE (12C/14 A.W.G.) | | |

0091 708038M 89.000 M | 7.25000 645.25| 7.60000 676.40|
TRAFFIC SIGNAL CABLE (20C/14 A.W.G.) | | |

0092 708208M 153.000 M | 2.95000 451.35| 3.00000 459.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (1C/8 | | |
A.W.G., EGC) | | |

0093 708217M 20.000 M | 12.10000 242.00| 13.00000 260.00|
ELECTRICAL CONDUCTORS-IN-CONDUIT (2C/6 | | |
A.W.G.) | | |

0094 709002M 16.000 M | 54.60000 873.60| 57.00000 912.00|
GALVANIZED STEEL CONDUIT (32mm) | | |

0095 710001M 42.000 M | 22.40000 940.80| 22.50000 945.00|
NON-METALLIC CONDUIT (27mm) | | |

0096 710002M 43.000 M | 27.50000 1182.50| 28.00000 1204.00|
NON-METALLIC CONDUIT (32mm) | | |

0097 710004M 218.000 M | 41.30000 9003.40| 42.00000 9156.00|
NON-METALLIC CONDUIT (53mm) | | |

0098 710005M 196.000 M | 87.80000 17208.80| 90.00000 17640.00|
NON-METALLIC CONDUIT (78mm) | | |

0099 711101 6.000 EACH| 336.00000 2016.00| 350.00000 2100.00|
CONCRETE PULL BOX (TYPE 1 HD) | | |

0100 711102 7.000 EACH| 367.50000 2572.50| 380.00000 2660.00|
CONCRETE PULL BOX (TYPE 2 HD) | | |

0101 714056M 1.000 EACH| 10516.00000 10516.00| 11000.00000 11000.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (17.0m) | | |

0102 714150M 1.000 EACH| 11372.00000 11372.00| 12000.00000 12000.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (15.0m) | | |

0103 714595M 1.000 EACH| 14127.00000 14127.00| 15000.00000 15000.00|
TRAFFIC SIGNAL MAST ARM AND POLE WITH | | |
FOUNDATION (9.5m-15.5m) | | |
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0104 718001M 150.000 M | 1.60000 240.00| 1.00000 150.00|

REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (100 mm) | | |

0105 718003M 391.000 M | 4.20000 1642.20| 2.50000 977.50|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (200 mm) | | |

0106 718004M 475.000 M | 6.30000 2992.50| 5.00000 2375.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
WHITE (250 mm) | | |

0107 718101M 289.000 M | 1.60000 462.40| 1.00000 289.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (100 mm) | | |

0108 718103M 12.000 M | 10.50000 126.00| 5.00000 60.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (200 mm) | | |

0109 718104M 86.000 M | 6.30000 541.80| 4.50000 387.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
YELLOW (250 mm) | | |

0110 718201 3.000 EACH| 158.00000 474.00| 125.00000 375.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
(WORDS) | | |

0111 718202 6.000 EACH| 132.00000 792.00| 100.00000 600.00|
REFLECTORIZED PAINT PAVEMENT MARKING | | |
(ARROWS) | | |

0112 719001M 3277.000 M | 1.20000 3932.40| 1.05000 3440.85|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(100mm) | | |

0113 719003M 2093.000 M | 2.30000 4813.90| 2.20000 4604.60|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(200mm) | | |

0114 719005M 114.000 M | 3.60000 410.40| 3.50000 399.00|
THERMOPLASTIC PAVEMENT MARKING WHITE | | |
(300mm) | | |

0115 719101M 3511.000 M | 1.20000 4213.20| 1.10000 3862.10|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(100mm) | | |

0116 719103M 88.000 M | 6.30000 554.40| 3.50000 308.00|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(200mm) | | |

0117 719104M 18.000 M | 21.00000 378.00| 10.00000 180.00|
THERMOPLASTIC PAVEMENT MARKING YELLOW | | |
(250mm) | | |

0118 719201 4.000 EACH| 184.00000 736.00| 200.00000 800.00|
THERMOPLASTIC PAVEMENT MARKING (WORDS) | | |

0119 719202 4.000 EACH| 132.00000 528.00| 120.00000 480.00|
THERMOPLASTIC PAVEMENT MARKING (ARROWS) | | |

0120 719203 1.000 EACH| 630.00000 630.00| 650.00000 650.00|
THERMOPLASTIC PAVEMENT MARKING | | |
(RAILROAD EMBLEMS) | | |
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0121 720104M 1310.000 M | 2.95000 3864.50| 3.50000 4585.00|

PERMANENT PAVEMENT MARKING TAPE (YELLOW,| | |
100mm, TYPE 4) | | |

0122 721001 645.000 EACH| 4.75000 3063.75| 4.25000 2741.25|
RAISED PAVEMENT MARKERS (TYPE I) | | |

0123 721002 565.000 EACH| 4.75000 2683.75| 4.25000 2401.25|
RAISED PAVEMENT MARKERS (TYPE II) | | |

0124 722001 2251.000 EACH| 25.20000 56725.20| 26.00000 58526.00|
PLOWABLE PAVEMENT MARKER (TYPE I) | | |

0125 722002 114.000 EACH| 25.20000 2872.80| 26.00000 2964.00|
PLOWABLE PAVEMENT MARKER (TYPE II) | | |

0126 726001M 4.000 SQ M| 102.00000 408.00| 170.00000 680.00|
STANDARD SIGN | | |

0127 731001 6.000 EACH| 6400.00000 38400.00| 4400.00000 26400.00|
IMPACT ATTENUATION BARRIER (TYPE A) | | |

0128 731063 1.000 EACH| 17000.00000 17000.00| 15000.00000 15000.00|
TEMPORARY IMPACT ATTENUATION BARRIER | | |
LEFT IN PLACE | | |

0129 731064 1.000 EACH| 3200.00000 3200.00| 3300.00000 3300.00|
TEMPORARY IMPACT ATTENUATION BARRIER | | |
LEFT IN PLACE (REPAIR) | | |

0130 801101M 61.000 CU M| 60.00000 3660.00| 250.00000 15250.00|
UNCLASSIFIED EXCAVATION FOR | | |
STRUCTURES-ROADWAY | | |

0131 802016M 170.380 CU M| 700.00000 119266.00| 750.00000 127785.00|
CLASS S CONCRETE - ROADWAY | | |

0132 804004M 23599.000 KG | 2.40000 56637.60| 2.20000 51917.80|
REINFORCING STEEL - ROADWAY (GRADE 420) | | |

SECTION TOTALS | $ 18,223,584.46| $ 18,874,115.85|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0002 OPEN GRADED BASE COURSE ALTERNATES: (BID ONE ALTERNATE ALT A01

ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |

0133 417004M A01 40599.000 MTON| 40.16000 1630455.84| |
MINERAL AGGREGATE IN OPEN GRADED | | |
ASPHALT BASE COURSE (TYPE 4) | | |

0134 417632M A01 1256.000 MTON| 491.90000 617826.40| |
ASPHALT BINDER (PG 64-22) IN OPEN | | |
GRADED ASPHALT BASE COURSE (TYPE 4) | | |
(MINIMUM BID $120.00) | | |

0135 310014M A02 243343.000 SQ M| | 11.00000 2676773.00|
OPEN GRADED PORTLAND CEMENT CONCRETE | | |
BASE COURSE (100mm UNIFORM THICKNESS) | | |

SECTION TOTALS | $ 2,248,282.24| $ 2,676,773.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0003 WHITE PAVEMENT MARKINGS ALTERNATES: (BID ONE ALTERNATE ALT A01

ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |
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0136 719327M B01 64554.000 M | 4.62000 298239.48| 4.75000 306631.50|

INVERTED PROFILE THERMOPLASTIC PAVEMENT | | |
MARKING WHITE (100mm) | | |

0137 720513M B02 64554.000 M | | |
HIGH PERFORMANCE MARKING TAPE WHITE | | |
(100MM) | | |

SECTION TOTALS | $ 298,239.48| $ 306,631.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0004 YELLOW PAVEMENT MARKINGS ALTERNATES: (BID ONE ALTERNATE ALT A01

ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |

0138 719427M C01 64115.000 M | 4.62000 296211.30| 4.75000 304546.25|
INVERTED PROFILE THERMOPLASTIC PAVEMENT | | |
MARKING YELLOW (100mm) | | |

0139 720514M C02 64115.000 M | | |
HIGH PERFORMANCE MARKING TAPE YELLOW | | |
(100MM) | | |

SECTION TOTALS | $ 296,211.30| $ 304,546.25|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0005 WHITE CONTRAST PAVEMENT MARKINGS ALTERNATES: (BID ONE ALT A01

ALTERNATE ONLY) - BID WITH ASPHALT SHOULDER ALTERNATE.
| | |

0140 719527M D01 14288.000 M | 6.56000 93729.28| 5.90000 84299.20|
INVERTED PROFILE THERMOPLASTIC CONTRAST | | |
PAVEMENT MARKING WHITE (100mm) | | |

0141 720515M D02 14288.000 M | | |
HIGH PERFORMANCE CONTRAST MARKING TAPE | | |
WHITE (100MM) | | |

SECTION TOTALS | $ 93,729.28| $ 84,299.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0006 MOBILIZATION: BID WITH ASPHALT SHOULDER ALTERNATE. ALT A01

| | |
0142 601001 1.000 L.S.| 775000.00000 775000.00| 1055000.00000 1055000.00|

MOBILIZATION (UNIT BID AMOUNT MAY NOT | | |
EXCEED 5% OF SUBTOTAL) | | |

SECTION TOTALS | $ 775,000.00| $ 1,055,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------

CONTRACT TOTALS | $ 21,935,046.76| $ 23,301,365.80|
====================================================================================================================================


