
QUANITY UNIT ITEM EUTAW CONST. MOBLEY CONTR., AVG OF
CO., INC. INC. LOW BIDS

2,416.00 CUYD 68.90 165.83 186.83 140.52
1,383.00 CUYD CLASS S CONCRETE - BRIDGE 802.95 1,000.00 876.07 893.01
1,385.50 CUYD CLASS S(AE) CONCRETE - BRIDGE 450.50 1,500.00 872.16 940.89
2,107.60 LF PRES.CONC.GIRDERS (TYPE III) 212.00 210.00 189.82 203.94

205.50 GAL CLASS 1 PROTECT. SURF.TREATMENT 200.34 307.91 122.80 210.35
593,640.00 LB REINF.STEEL- BRIDGE (GR 60) 1.06 1.00 . 0.96 1.01

5,868.00 LF STEEL PILING (HP 12X53) 55.12 57.00 59.20 57.11
4,920.00 LF PREBORING 37.10 60.00 40.40 45.83

249,660.00 LB STR.ST.BM.SPANS (M270-GR50) 3.05 3.40 2.28 2.91
240,730.00 LB STR.ST.PL.GR.SPANS (M270-GR.50) 2.60 3.45 2.33 2.79

236.70 TON PAINTING STR.STEEL 482.30 400.00 458.28 446.86
53,642.00 CUIN ELASTOMERIC BEARINGS 2.28 2.77 2.37 2.47
1,483.00 LF SILICONE JOINT SEALANT 58.30 20.00 44.15 40.82

1.00 EACH BRIDGE NAME PLATE (TYPE D) 450.50 4,000.00 573.21 1,674.57
444.00 CUYD DUMPED RIPRAP 62.54 80.00 77.83 73.46
888.00 SQYD FILTER BLANKET 5.14 4.00 7.24 5.46

1.00 L.S. 328,600.00 230,000.00 123,038.61 227,212.87
1.00 L.S. 328,600.00 230,000.00 123,038.61 227,212.87
1.00 L.S. MOD.OF EXIST.BR.STR. (BR NO. A5920) 302,100.00 260,000.00 129,196.78 230,432.26
1.00 L.S. MOD.OF EXIST.BR.STR. (BR NO. B5920) 302,100.00 260,000.00 129,196.78 230,432.26
1.00 L.S. MOD.OF EXIST.BR.STR. (BR NO. A5922) 302,100.00 250,000.00 129,583.46 227,227.82
1.00 L.S. MOD.OF EXIST.BR.STR. (BR NO. B5922) 302,100.00 250,000.00 129,583.46 227,227.82

TOTAL AMOUNT BID FOR JOB $28,288,806.20 $31,533,188.11 $31,782,588.83
TOTAL AMOUNT BID FOR BRIDGE $7,132,992.28 $9,066,445.63 $6,649,114.92
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MOD.OF EXIST.BR.STR. (BR NO. B5919)
MOD.OF EXIST.BR.STR. (BR NO. A5919)

INC.
UNCLASS. EXCAV.FOR STRS-BR

JOB NO. CA0401 - HWY. 71B - HWY. 412 Widening (S) 
LETTING OF JUNE 9, 2015

APAC - CENTRAL



BRIDGE ID WIDTH
A5919 29.50 NA 1B
B5919 29.50 NA 2B
A5920 29.50 NA 3B
B5920 29.50 NA 4B
A5922 29.50 NA 5B
B5922 29.50 NA 6B

A =

1B & 2B: 29' - 6" Widening of 5 -71'-0" Prestress Concrete Girder Spans on Multi-Col Int Bents w/Sprd. Ftgs. & Stl. H-Pile End Bents
3B & 4B: 29' - 6" Widening of 194' Cont. W-Beam Unit (49'-86'-59') on Multi-Col Int Bents w/Pile & Sprd. Ftgs. & Stl. H-Pile End Bents
5B & 6B: 29' - 6" Widening of 208' Cont. Compsite Plate Girder Units (52'-104'-52') on Multi-Col Int Bents w/Pile & Sprd. Ftgs.& Stl. H-Pile End Bents

$158.27 FHWA COST ($/SF) = $0.00  /A=  0.00
$0.00 EXISTING BR. REMOVAL ($/SF)  =  NA

$158.27 DEDUCT REMVL, TEMP BR, RIPRAP, FLTR BLNKT, SHORING
& TRANS APPR RAIL COSTS FROM FHWA COST.

    WIDENING OF EXISTING BRIDGES - OTHER
ON NHS
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ANALYSIS OF BIDS                                                                                                        
JOB NO. CA0401 - HWY. 71B - HWY. 412 Widening (S) 
LETTING OF JUNE 9, 2015

210.35 6,205.45

10,532.88

45,069.86

BIM-B49-0(218) & ACNHPP-0072(45)

DESIGN SECTION - BEF

OUT TO OUT COST ($/SF) =  $7,132,992.28  /A  =    
LESS REMOVAL / TEMP BR/ SHORING  ($/SF)    

NET COST ($/SF)

1A   NA

FUNCTION CLASS - 11  PRINCIPAL ARTERIAL - INTERSTATE

5,796.60
196.49 5,796.60

LENGTH AREA  (OUT-OUT)  NEW BRIDGE DESCRIPTION               EXISTING BRIDGE DESCRIPTION
357.05

210.35 6,205.45

357.05 10,532.88
196.49
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