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ARKANSAS HIGHWAY COMMISSION OPENS BIDS FOR IMPROVEMENTS IN  

JEFFERSON COUNTY 
 
 

LITTLE ROCK (4-23) -- The Arkansas State Highway Commission has opened 
bids for improvements to roadways in Jefferson County, according the 
Jefferson County Judge Dutch King.    
 
The purpose of this project is to resurface 3.7 miles on County Road 53 & 54 
(Rob Roy Road) from Highway 63 to Highway 88.    
 
Pine Bluff Sand & Gravel Company of Pine Bluff, AR was awarded the contract 
at $413,372.22.  
 
The county road project is funded through the State Aid Road Program 
established by the legislature and administered by the State Aid Division of 
the Arkansas State Highway and Transportation Department. This Program 
provides approximately $20 million annually from the state motor fuels tax to 
assist counties with projects of their choosing on the county road system. 
 
Construction is scheduled to begin in two to four weeks, weather permitting. 
The project should be complete by early this summer. 
 
A second project will resurface 1.69 miles of Highway 81 from Highway 65 to 
Fairfield Road, east of Pine Bluff.       
 
Redstone Construction Group, Inc. of Little Rock, AR was awarded the contract 
at $422,688.30.  
 
Construction is scheduled to begin in two to four weeks, weather permitting. 
The project should be complete by early this fall.   



 
A third project will resurface 5.9 miles of Highway 65 northbound between 
the Union Pacific Railroad overpass and Linwood, east of Pine Bluff.  
 
Redstone Construction Group, Inc. of Little Rock, AR was awarded the contract 
at $629,637.72.  
 
Construction is scheduled to begin in two to four weeks, weather permitting. 
The project should be complete by early this fall.  
 
Additional travel information can be found at ArkansasHighways.com. You 
can also follow us on Twitter @AHTD. 
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